

May 9, 2022

Forty Niners Stadium Management Company

4900 Marie P. Debartolo Way
Santa Clara, CA 95054
Attn: Ryan Van Maarth

Dear Ryan,

We are pleased to submit for your consideration our electrical quotation for the above referenced project. Our proposal is based on pricing and scope of work below.

1. Battery

Replace PMSG and PSGA/PSGB station batteries.

T&M Not to Exceed \$ 45,870.00

Temporary battery rental for 6 months

T&M Not to Exceed \$ 8,186.00

2. Control Power Transformer (CPT)

CPT replacement includes brand new unit from ABB, labor to swap the CPT (by IEM), inspection and replacement of CPT drawer and rails as necessary, testing by ATE, SVP coordination and fee (by 49ers) and CEI coordination and support for a complete installation of the whole working system.

T&M Not to Exceed \$ 82,889.00

3. 12KV Main Circuit Breaker

Due to no stock availability in the United States, the 12KV main circuit breaker is built to order from ABB in Europe which has 12-16 weeks lead time. This breaker can be used in either PMSG (with 3 breakers), PSGA (with 4 breakers) or PSGB (with 4 breakers). Currently in the configuration of the system, there are no spare breakers. CEI recommends that 49ers have a minimum of two spare breakers on hand to minimize down time in the event of breaker failure.

T&M Not to Exceed \$ 56,638.00

4. All T&M costs include the cost of bond.

We appreciate this opportunity to present our proposal and your consideration of Cupertino Electric. Please contact us if you have any questions.

Sincerely,
CUPERTINO ELECTRIC, INC.

Geoffrey Nocon



We Deliver Power and Possibilities

Geoffrey Nocon
Project Manager
(408) 771-6747

1132 North Seventh Street, San Jose, CA 95112

CA LIC #174637

1-877-747-4CEI

info@cei.com · www.CEI.com