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EBIX Insurance No. S200004661 
AGREEMENT FOR DESIGN PROFESSIONAL SERVICES 

BETWEEN THE 
CITY OF SANTA CLARA, CALIFORNIA, 

AND 
LEE + RO, INC. 

FOR 
CITYWIDE EMERGENCY GENERATORS REPLACEMENT – PHASE 2 

PREAMBLE 

This Agreement is entered into between the City of Santa Clara, California, a chartered 
California municipal corporation (City) and Lee + Ro, Inc., a California corporation 
(Consultant). City and Consultant may be referred to individually as a “Party” or 
collectively as the “Parties” or the “Parties to this Agreement.” 

RECITALS 

A. City desires to secure the design professional services more fully described in this 
Agreement, at Exhibit A, entitled “Scope of Services”; 

B. “Design professional” includes licensed architects, licensed landscape architects, 
registered professional engineers and licensed professional land surveyors; 

C. Consultant represents that it, and its subconsultants, if any, have the professional 
qualifications, expertise, necessary licenses and desire to provide certain goods 
and/or required services of the quality and type which meet objectives and 
requirements of City; and, 

D. The Parties have specified herein the terms and conditions under which such 
services will be provided and paid for. 

The Parties agree as follows: 

AGREEMENT TERMS AND CONDITIONS 

1. AGREEMENT DOCUMENTS 

The documents forming the entire Agreement between City and Consultant shall 
consist of these Terms and Conditions and the following Exhibits, which are hereby 
incorporated into this Agreement by this reference: 

Exhibit A – Scope of Services 

Exhibit B – Schedule of Fees 

Exhibit C – Insurance Requirements 
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Exhibit D – Labor Compliance Addendum (if applicable) 

Exhibit E – Project Management Documentation Software 

Exhibit F – Equipment Matrix 

This Agreement, including the Exhibits set forth above, contains all the 
agreements, representations and understandings of the Parties, and supersedes 
and replaces any previous agreements, representations and understandings, 
whether oral or written. In the event of any inconsistency between the provisions 
of any of the Exhibits and the Terms and Conditions, the Terms and Conditions 
shall govern and control. 

2. TERM OF AGREEMENT 

Unless otherwise set forth in this Agreement or unless this paragraph is 
subsequently modified by a written amendment to this Agreement, the term of this 
Agreement shall begin on February 1, 2021 and terminate on  at the completion of 
work described in Exhibit A – Scope of Services. 

3. SCOPE OF SERVICES & PERFORMANCE SCHEDULE 

Consultant shall perform those Services specified in Exhibit A within the time 
stated in Exhibit A. Time is of the essence. 

A. All reports, costs estimates, plans and other documentation which may be 
submitted or furnished by Consultant shall be approved and signed by an 
appropriate qualified licensed professional in the State of California. 

B. The title sheet for specifications and reports, and each sheet of plans, shall 
bear the professional seal, certificate number, registration classification, 
expiration date of certificate and signature of the design professional 
responsible for their preparation. 

4. WARRANTY 

Consultant expressly warrants that all materials and services covered by this 
Agreement shall be fit for the purpose intended, shall be free from defect and shall 
conform to the specifications, requirements and instructions upon which this 
Agreement is based. Consultant agrees to promptly replace or correct any 
incomplete, inaccurate or defective Services at no further cost to City when defects 
are due to the negligence, errors or omissions of Consultant. If Consultant fails to 
promptly correct or replace materials or services, City may make corrections or 
replace materials or services and charge Consultant for the cost incurred by City. 
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5. QUALIFICATIONS OF CONSULTANT - STANDARD OF CARE 

Consultant represents and maintains that it has the expertise in the professional 
calling necessary to perform the Services, and its duties and obligations, 
expressed and implied, contained herein, and City expressly relies upon 
Consultant’s representations regarding its skills and knowledge. Consultant shall 
perform such Services and duties in conformance to and consistent with the 
professional standards of a specialist in the same discipline in the State of 
California. 

6. COMPENSATION AND PAYMENT 

In consideration for Consultant’s complete performance of Services, City shall pay 
Consultant for all materials provided and Services rendered by Consultant in 
accordance with Exhibit B, entitled “SCHEDULE OF FEES.” The maximum 
compensation of this Agreement is Two Hundred Ninety-Four Thousand Dollars 
($294,000.00), subject to budget appropriations, which includes all payments that 
may be authorized for Services and for expenses, supplies, materials and 
equipment required to perform the Services. All work performed or materials 
provided in excess of the maximum compensation shall be at Consultant’s 
expense. Consultant shall not be entitled to any payment above the maximum 
compensation under any circumstance. 

7. TERMINATION 

A. Termination for Convenience. City shall have the right to terminate this 
Agreement, without cause or penalty, by giving not less than Thirty (30) 
days’ prior written notice to Consultant. 

B. Termination for Default. If Consultant fails to perform any of its material 
obligations under this Agreement, in addition to all other remedies provided 
by law, City may terminate this Agreement immediately upon written notice 
to Consultant. 

C. Upon termination, each Party shall assist the other in arranging an orderly 
transfer and close-out of services. As soon as possible following the notice 
of termination, but no later than ten (10) days after the notice of termination, 
Consultant will deliver to City all City information or material that Consultant 
has in its possession. 

8. ASSIGNMENT AND SUBCONTRACTING 

City and Consultant bind themselves, their successors and assigns to all 
covenants of this Agreement. This Agreement shall not be assigned or transferred 
without the prior written approval of City. Consultant shall not hire subconsultants 
without express written permission from City. 
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Consultant shall be as fully responsible to City for the acts and omissions of its 
subconsultants, and of persons either directly or indirectly employed by them, as 
Consultant is for the acts and omissions of persons directly employed by it. 

9. NO THIRD PARTY BENEFICIARY 

This Agreement shall not be construed to be an agreement for the benefit of any 
third party or parties and no third party or parties shall have any claim or right of 
action under this Agreement for any cause whatsoever. 

10. INDEPENDENT CONSULTANT 

Consultant and all person(s) employed by or contracted with Consultant to furnish 
labor and/or materials under this Agreement are independent Consultants and do 
not act as agent(s) or employee(s) of City. Consultant has full rights to manage its 
employees in their performance of Services under this Agreement. 

11. CONFIDENTIALITY OF MATERIAL 

All ideas, memoranda, specifications, plans, manufacturing procedures, data, 
drawings, descriptions, documents, discussions or other information developed or 
received by or for Consultant and all other written information submitted to 
Consultant in connection with the performance of this Agreement shall be held 
confidential by Consultant and shall not, without the prior written consent of City, 
be used for any purposes other than the performance of the Services nor be 
disclosed to an entity not connected with performance of the Services. Nothing 
furnished to Consultant which is otherwise known to Consultant or becomes 
generally known to the related industry shall be deemed confidential. 

12. OWNERSHIP OF MATERIAL 

All material, which shall include, but not be limited to, data, sketches, tracings, 
drawings, plans, diagrams, quantities, estimates, specifications, proposals, tests, 
maps, calculations, photographs, reports, designs, technology, programming, 
works of authorship and other material developed, collected, prepared or caused 
to be prepared under this Agreement shall be the property of City but Consultant 
may retain and use copies thereof. City shall not be limited in any way or at any 
time in its use of said material. However, Consultant shall not be responsible for 
damages resulting from the use of said material for work other than Project, 
including, but not limited to, the release of this material to third parties. 

13. RIGHT OF CITY TO INSPECT RECORDS OF CONSULTANT 

City, through its authorized employees, representatives or agents shall have the 
right during the term of this Agreement and for four (4) years from the date of final 
payment for goods or services provided under this Agreement, to audit the books 
and records of Consultant for the purpose of verifying any and all charges made 
by Consultant in connection with Consultant compensation under this Agreement, 
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including termination of Consultant. Consultant agrees to maintain sufficient books 
and records in accordance with generally accepted accounting principles to 
establish the correctness of all charges submitted to City. Any expenses not so 
recorded shall be disallowed by City. Consultant shall bear the cost of the audit if 
the audit determines that there has been a substantial billing deviation in excess 
of five (5) percent adverse to the City. 

Consultant shall submit to City any and all reports concerning its performance 
under this Agreement that may be requested by City in writing. Consultant agrees 
to assist City in meeting City’s reporting requirements to the State and other 
agencies with respect to Consultant’s Services hereunder. 

14. HOLD HARMLESS/INDEMNIFICATION 

To the extent permitted by law, Consultant agrees to protect, defend, hold 
harmless and indemnify City, its City Council, commissions, officers, employees, 
volunteers and agents from and against any claim, injury, liability, loss, cost, and/or 
expense or damage, including all costs and attorney’s fees in providing a defense 
to any such claim or other action, and whether sounding in law, contract, tort, or 
equity, to the extent arising out of, pertaining to, or related to the negligence, 
recklessness, or willful misconduct of the Consultant, its employees, 
subconsultants, or agents in the performance, or non-performance, of Services 
under this Agreement. 

15. INSURANCE REQUIREMENTS 

During the term of this Agreement, and for any time period set forth in Exhibit C, 
Consultant shall provide and maintain in full force and effect, at no cost to City, 
insurance policies as set forth in Exhibit C. 

16. WAIVER 

Consultant agrees that waiver by City of any one or more of the conditions of 
performance under this Agreement shall not be construed as waiver(s) of any other 
condition of performance under this Agreement. Neither City’s review, acceptance 
nor payments for any of the Services required under this Agreement shall be 
constructed to operate as a waiver of any rights under this Agreement or of any 
cause of action arising out of the performance of this Agreement. 
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17. NOTICES 

All notices to the Parties shall, unless otherwise requested in writing, be sent to 
City addressed as follows: 

City of Santa Clara 
Attention: Public Works Department – Design Division 
1500 Warburton Avenue 
Santa Clara, CA 95050 
and by e-mail at engineering@santaclaraca.gov, and 
manager@santaclaraca.gov 

 
 

and to Consultant addressed as follows: 
 

Lee + Ro, Inc. 
Attention: Tony Park, Vice President 
1199 S. Fullerton Road 
City of Industry, CA 91748 
and by e-mail at tony.park@lee-ro.com 

The workday the e-mail was sent shall control the date notice was deemed given. 
An e-mail transmitted after 1:00 p.m. on a Friday shall be deemed to have been 
transmitted on the following business day. 

18. COMPLIANCE WITH LAWS 

Consultant shall comply with all applicable laws and regulations of the federal, 
state and local government, including but not limited to “The Code of the City of 
Santa Clara, California” (“SCCC”). In particular, Consultant’s attention is called to 
the regulations regarding Campaign Contributions (SCCC Chapter 2.130), 
Lobbying (SCCC Chapter 2.155), Minimum Wage (SCCC Chapter 3.20), Business 
Tax Certificate (SCCC section 3.40.060), and Food and Beverage Service Worker 
Retention (SCCC Chapter 9.60), as such Chapters or Sections may be amended 
from time to time or renumbered. Additionally Consultant has read and agrees to 
comply with City’s Ethical Standards 
(http://santaclaraca.gov/home/showdocument?id=58299). 

19. CONFLICTS OF INTEREST 

Consultant certifies that to the best of its knowledge, no City officer, employee or 
authorized representative has any financial interest in the business of Consultant 
and that no person associated with Consultant has any interest, direct or indirect, 
which could conflict with the faithful performance of this Agreement. Consultant is 
familiar with the provisions of California Government Code section 87100 and 
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following, and certifies that it does not know of any facts which would violate these 
code provisions. Consultant will advise City if a conflict arises. 

20. FAIR EMPLOYMENT 

Consultant shall not discriminate against any employee or applicant for 
employment because of race, sex, color, religion, religious creed, national origin, 
ancestry, age, gender, marital status, physical disability, mental disability, medical 
condition, genetic information, sexual orientation, gender expression, gender 
identity, military and veteran status, or ethnic background, in violation of federal, 
state or local law. 

21. NO USE OF CITY NAME OR EMBLEM 

Consultant shall not use City’s name, insignia, or emblem, or distribute any 
information related to services under this Agreement in any magazine, trade paper, 
newspaper or other medium without express written consent of City. 

22. GOVERNING LAW AND VENUE 

This Agreement shall be governed and construed in accordance with the statutes 
and laws of the State of California. The venue of any suit filed by either Party shall 
be vested in the state courts of the County of Santa Clara, or if appropriate, in the 
United States District Court, Northern District of California, San Jose, California. 

23. SEVERABILITY CLAUSE 

In case any one or more of the provisions in this Agreement shall, for any reason, 
be held invalid, illegal or unenforceable in any respect, it shall not affect the validity 
of the other provisions, which shall remain in full force and effect. 

24. AMENDMENTS 

This Agreement may only be modified by a written amendment duly authorized 
and executed by the Parties to this Agreement. 

25. COUNTERPARTS 

This Agreement may be executed in counterparts, each of which shall be deemed 
to be an original, but both of which shall constitute one and the same instrument. 

 

 

CONTINUED ON PAGE 8 
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The Parties acknowledge and accept the terms and conditions of this Agreement as 
evidenced by the following signatures of their duly authorized representatives. 

CITY OF SANTA CLARA, CALIFORNIA 
a chartered California municipal corporation 

 
Approved as to Form: Dated:  
 
 

  
 

BRIAN DOYLE 
City Attorney 
 

 DEANNA J. SANTANA 
City Manager 
1500 Warburton Avenue 
Santa Clara, CA 95050 
Telephone: (408) 615-2210 
Fax: (408) 241-6771 

“CITY” 
 

LEE + RO, INC. 
a California corporation 

 

Dated:  
By (Signature):  

Name: Tony Park 
Title: Vice President 

Principal Place of 
Business Address: 

1199 S. Fullerton Road 
City of Industry, CA 91748 

Email Address: tony.park@lee-ro.com 
Telephone: (925) 627-3382 

Fax: (   ) 
“CONSULTANT” 
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EXHIBIT A 
SCOPE OF SERVICES 

The Services to be performed for the City by the Consultant under this Agreement are 
set forth below. 
 
I. General 
 

The City of Santa Clara (City) desires to engage Consultant to provide engineering 
design services to prepare bid documents (plans, specifications, and engineer’s 
estimate - PS&E) for public works bidding of emergency stand-by generators 
replacement or upgrade.  
 
It is important to note that City expects Consultant to evaluate each location in the 
Preliminary Engineering and Evaluation Task and develop the proposed 
improvements for each site.  
 
Consultant shall be expected to provide complete, professional, high-quality 
services and products; to provide consultation and work with City personnel and 
others who are involved with the work; and to provide the expertise, guidance, 
advice, and assistance in accomplishing the work. 
 
City discourages changes to the Scope of Services and Schedule of Fees after 
contract execution and expects that this project will be completed within the Scope 
and Fee for the Project. Any changes to the Scope of Services and Fee Schedule 
shall be addressed by City and Consultant prior to commencing the Construction 
Documents Task. Changes to the Scope of Services and Fee Schedule will be 
addressed in writing by an Additional Services Authorization to either add or delete 
Scope and Fee. 

 
II. Background 
 

The City has a fleet of emergency stand-by generators to provide backup power in 
the event of a power outage at critical facilities and equipment sites throughout the 
City. These locations include Fire Stations, Emergency Operation Center, City 
Hall, Police Headquarter, and critical facilities such as Storm Drain/Sanitary Sewer 
Pump Stations, Water Wells, and Corporation Yards. 
 
City has a replacement program to replace or upgrade all current emergency 
generators. Phase 1 of the replacement program includes 9 sites and its 
construction is in progress. This Project, Phase 2 of the replacement program, 
includes 4 sites. Some of the generators require physical relocation and/or 
reconfiguration of fuel and power distribution lines. 
 
The City maintains Hazardous Materials Business Plans (HMBPs) and Spill 
Prevention, Control & Countermeasure (SPCC) plans for some locations which 
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require sufficient secondary containment be provided for tanks of petroleum 
products such as diesel fuel. Engineering work will be required to ensure that all 
new generator and fuel tank configurations meet the secondary containment and 
storage requirements of the SPCC rule and the Certified Unified Program Agency 
(CUPA) for oil-filled operational equipment and fuel holding tanks. 
 
The City also maintains Permits to Operate (PTOs) from the Bay Area Air Quality 
Management District (BAAQMD) for all non-exempt portable and stationary 
generators currently in use. Engineering work will be required to ensure that all 
decommissioned sources are properly removed from associated PTOs and that 
any new sources are added to the appropriate PTOs, as required by BAAQMD. 
 
City’s Building Department reviews and issues Building Permit for all on-site 
improvements. Engineering work will be required to design improvements to 
comply with California Building Codes. 
 
City’s Fire Department reviews and issues permit for Removal and Installation of 
above-ground fuel tanks. Engineering work will be required to ensure the removal 
and installation of generator’s fuel tanks comply with Fire Department’s 
requirements and Fire Codes. 
 
City Electric Department (aka Silicon Valley Power – SVP) reviews and issues 
permit for generating facility interconnection to City’s power grid. Engineering work 
will be required to design the emergency generator system to comply with SVP’s 
requirement of non-parallel and “Break-Before-Make” operation mode. 

 
III. Basic Scope of Services 
 

The City’s objective is to engage a qualified firm to provide engineering design 
services for the replacement of identified emergency generator. The engineering 
design services involve, but is not limited to: review of the City’s existing 
emergency generators with regard to operational, regulatory performance, and 
security; perform an overall evaluation of the load requirements for all locations; 
provide recommendations and design for replacement/upgrade of generators and 
associated equipment such as fuel tanks, automatic transfer switches (ATS) with 
bypass isolation feature, block heater, remote annunciation panel, remote 
emergency manual switch, and portable load bank terminal box; design for security 
enclosure/remote fuel filling station (when required), remote monitoring, relocation 
of generator; prepare Construction Documents (Plans, Specifications, and 
Engineering Cost Estimate (PS&E)) for public works bidding; and provide support 
services during Bid and Award, Construction, and Post-Construction phases. 
 
Below is the list of sites included in Phase 2 of the Project: 
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Site Name Address 
Existing 
Model 
Year 

Existing
KW/HP 

Fuel 
Type 

1 
Fairway Glenn 
Storm Drain 
Pump Station 

4751 Lick Mill 
Boulevard 1988 855/1140 Diesel 

2 
Freedom Circle 
Storm Drain 
Pump Station 

3905 Freedom Circle 
(@ Mission College 
Blvd.) 

2000 440/587 Diesel 

3 Water Well 15 657 Hubbard Avenue 
(north of Melody Ln.) 1984 300/375 Diesel 

4 Water Well 28 

1005 San Tomas 
Expressway (appr. 
460' south of Benton 
St.) 

1986 350/480 Diesel 

 
Exhibit F – Equipment Matrix lists in detail of equipment and components to be 
provided by this Project. 
  
Consultant shall coordinate and meet with City’s staff and other Agencies; provide 
complete engineering evaluation, reports/recommendations, design, and provide 
support services for this Project, including: 

 
Project Management: 
Generally, Consultant shall perform the following for each major Phases listed below: 
 
A. Plan, coordinate, schedule, attend meetings, and produce meeting minutes with 

action items for all meetings with the City. Provide presentation materials (if 
needed) for all meetings and presentations. 

B. Manage its team and overall project activities consistent with directions from City 
in order to meet the Project goal within its schedule and budget. 

C. Conduct a quality assurance and quality control (QA/QC) review before every 
submittal. 

D. Coordinate with City, design team members, sub-consultants, utility companies, 
government agencies, and other affected parties as required throughout the 
duration of the Project. 

E. Provide Review/Plan Check Log (Response Matrix) summarizing comments 
received from various City Departments/Divisions and agencies. Response Matrix 
shall include, but not be limited to, commenting department/division or agency, 
comments, response to comments, action items, and person responsible for follow 
up. Consultant shall be responsible for resolving comments from each commenter 
and shall identify to City any comments that cannot be resolved to have final 
discussion and resolution. Submit Response Matrix in electronic format with each 
route of plan check submittal. 

F. Prepare, monitor, and update progress schedule in Microsoft (MS) Project format 
beginning at the kickoff meeting and ending at Post-Construction Phase. Schedule 
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shall show significant milestones for the project. Consultant shall notify City if there 
are delays in any phase of the project. In such cases, Consultant shall make up 
the schedule in subsequent phases of the Project or provide information to City 
substantiating a time extension. The schedule shall be maintained at all times and 
shall be updated each time progress and milestones are changed. 

G. Conduct Constructability review throughout the project, to determine the bid-ability 
and build-ability to ensure the Project will be constructed as economically and 
efficiently as possible. Constructability review shall include, but not be limited to, 
evaluate project duration, milestone dates, and other applicable construction 
parameters, such as construction duration, haul routes, availability of staging 
areas, ingress and egress of adjacent properties, etc. that will help in developing 
a clear, realistic, and reliable critical path method (CPM) project schedule. 

H. Submit Plans, drawn to scale, on D-size (24” X 36”) sheets, at an engineering scale 
up to 1” = 40’ maximum, conforming to City’s Design Criteria. Plans are to be drawn 
by AutoCAD 2021 or earlier versions, using City-provided standard AutoCAD 
template with background layout from Consultant’s topographic survey. 

I. Organize and attend project meetings with City and Agencies (if needed) to 
discuss project progress, decisions, and direction and to coordinate activities. 
Meetings (or conferences) shall be held at key project milestones and shall include, 
but not limited to: 
1. Kick-off and Field Visits Meeting 
2. Preliminary Engineering/Evaluation Meeting  
3. 35% Design Review Meeting  
4. 65% Design Review Meeting 
5. 95% Design Review Meeting 
6. 100% Design Review Meeting 
7. Bid Documents Review Meeting (if needed) 
8. Testing/Commissioning Meeting 
9. Punch List/Project Acceptance Meeting 

J. Return the previous check-print comments (redlines) from the City with next 
submittals. 

K. Provide monthly progress reports. 
L. Provide monthly invoice. Invoices submitted shall include, but not be limited to, 

description of work/task performed, budget allocation and percentage of 
completion for each task, amount for current invoice, invoiced-to-date amount, 
contract amount, and remaining contract amount (or in format acceptable to the 
City), and all supporting documentation for amount requested for payments. 

 
Task 1.0: Preliminary Engineering/Evaluation  
 
1.1 Attend Project Kick-Off Meeting and Field visits. 
1.2 Contact all regulatory agencies that will affect the proposed works to determine 

applicable codes and ordinances. Visit Project’s sites to inspect site conditions, 
existing equipment, and facilities to determine the existing conditions that will affect 
the Project. 
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1.3 Perform necessary evaluations of the sites, equipment and facilities to identify 
opportunities and constraints. Prepare an evaluation report for each site, noting 
condition of the generator set, code and regulatory issues. Provide upgrade or 
replacement recommendations, which will include, but are not limited to, the 
following: 
1.3.1 Evaluate condition of the existing equipment and other equipment 

associated with the generator. Determine whether it is optimal to reuse the 
existing equipment with or without modification, or to replace the existing 
equipment. 

1.3.2 Evaluate the existing physical location of the generator and determine if it 
complies with all current regulations. Determine whether it is economical to 
select a new location or to modify the existing location to accommodate new 
generator and equipment.  

1.3.3 Evaluate the existing power connection, load requirements, and required 
switching times, if any. Determine if a new power connection or a 
connection upgrade is needed to maintain power supply to the existing and 
new loads immediately after loss of power from an earthquake or extreme 
event. 

1.3.4 Evaluate remote monitoring and provide recommendations for central 
monitoring at City’s Corporation Yard. 

1.3.5 All evaluation and recommendations shall consider compatibility of the new 
and existing equipment and facilities.  

1.3.6 Evaluate existing fuel type and available generator run times without 
requiring refueling and determine if alternative fuel types or different run 
times are better suited for the location and needs of the City. 

1.4 Meet with City staff to obtain additional information and input as needed. Provide 
all necessary design services including but not limited to civil, structural, electrical, 
and mechanical design according to the evaluation and recommendations, and the 
following design criteria:  
1.4.1 The new Generators shall meet or exceed all necessary regulatory and 

emissions requirements.  
1.4.2 Master Programable Logic Controller (PLC) for remote automated 

monitoring for all generators, with the following features: 
a) Push Information: Email alarm notifications, to multiple City staffs at 

various locations, that would work on all generator’s make and 
model. 

b) Pull Information: Remote monitoring functions (that City staff, after 
receiving an alert notification, and log into generator monitoring 
software to see the overall general condition of the emergency 
generator) are, but not limited to, alarm date/time, alarm codes, run 
time, duration, fuel level, battery level, etc. 

c) PLC monitoring system to be compatible with and can be integrated 
into the monitoring system in Phase 1.  

1.4.3 Remote annunciators: Determine if a remote annunciators is applicable for 
the application. If applicable, determine connection to exiting SCADA at the 
storm drain pump stations. 
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1.4.4 Remote Fueling Connection: Design for aboveground fuel tank’s filling and 
withdrawal/vapor recovery connection to be outside of building for indoor 
generator. 

1.4.5 Portable Load Bank Terminal Cabinet with circuitry for load test without 
shutting down power to facility and manual hookup. 

1.4.6 Enclosure or shelter to protect the generator and associated equipment 
from the elements. Security enclosures addressing physical security of all 
major components: theft, vandalism, accidental damage, intentional 
damage, etc. 

1.4.7 Compatibility between new and existing facilities.     
1.4.8 Interconnections comply to SVP’s requirement of non-parallel and “Break-

Before-Make” operation mode. 
1.4.9 New mounting pads’ strength capable of supporting new generator and its 

fuel tank. 
1.4.10 New generator’s pad finish floor elevation must meet  and comply with City’s 

Building requirements regarding flood zone. 
1.4.11 Decommissioning/Commissioning and Cut-Over plans complying with 

power and power outage requirements.  
1.5 Consultant shall locate and verify depth of the City-owned utilities as necessary. 

As-built drawings (if available) for all sites will be provided by the City  
1.6 Consultant shall work with City staff to develop Schematic Plans. 

1.6.1 Recommendation and design for new generators. 
1.6.2 Perform needed topographic survey for plans layout and final approved 

improvements (from the evaluation/recommendation) for use as base layout 
for the Project’s Plans.    

1.7 In order to achieve City’s goals, Consultant shall work with City staff to develop 
basic scope for construction. 
1.7.1 Prepare bid documents with consideration for backup power during 

construction to serve the operation needs for particular sites.  
1.7.2 Furnish and install new generator and associated equipment. 
1.7.3 Install new recommended equipment and verify that they properly connect 

and function with the selected old equipment if any.  
1.7.4 Properly close up and dispose the removed generators and corresponding 

hazardous material. 
1.8 Consultant shall provide construction estimate by each site. Estimates shall 

include, but not be limited to, structural generator/fuel tank, foundation/anchorage, 
ATS, load bank terminal box, security enclosure, remote fuel filling station, remote 
monitoring, traffic control, permits, etc.  

1.9 Consultant shall develop Project Schedule. Schedule shall include all needed 
times to complete all tasks, including City’s and other Agencies’ review times, 
permitting process, and construction period.   

1.10 Meet with City personnel to review City comments on schematic design, and gain 
concurrence  

1.11 Plan, coordinate, schedule, attend meetings, and produce meeting minutes with 
action items for all meetings with the City as deemed necessary to efficiently 
complete this phase of the design in a timely manner. 
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Task 1 Deliverables – Electronic and hard copy format:  
1. Evaluation Report (Draft and Final) – One (1) PDF of Draft Report; Five (5) 

hardbound copies, one (1) PDF, and one (1) Microsoft Word file of Final Report. 
2. Schematic Plans: One (1) PDF and one (1) AutoCAD file. 
3. Project Schedule – One (1) PDF and one (1) Microsoft Project file. 
4. Engineering Cost Estimate – One (1) PDF and one (1) Microsoft Excel file.  
5. Miscellaneous Project information (as requested).  
6. Meeting minutes – one (1) PDF and one (1) Microsoft Word file. 
7. Any required Project documentations for the public information. 
 
Task 2.0: 35% Construction Documents  
 
Based on the approved preliminary design documents and any adjustments authorized 
or directed by the City, the Consultant shall develop and refine the design, and prepare 
construction documents. 
 
2.1 Prepare 35% construction documents and supporting information for the City’s 

review, including, but not limited to: 
2.1.1 Consultants shall follow City’s Design Criteria and plan format to prepare 

35% Plans and supporting information for the City’s review, including but 
not limited to the followings: 
A. Plans with details of major design components as necessary such 

as:  
1. Site Plans 
2. Telecommunications/Data 
3. Electrical Drawings 
4. Mechanical Drawings 
5. Structural Drawings 
6. Civil Drawings 

B. 35% Plans shall include all existing utilities on-site and immediate 
surrounding off-site areas. Pertinent background information as 
relating to proposed generator location such as, but not limited to, 
building layouts, doors/exists, property lines, site entrance/exist 
driveway, adjacent streets shall be shown. Plans set shall be 
organized into a combined set for bidding with sub-sets of each site 
for permitting (each site will require separate Building, Fire Removal, 
Fire Installation, and BAAQMD Permit).  

C.  Refer to the City website for building permit and fire department permit 
application package requirements. 

2.2 Provide design for replacement generator, ATS, emergency shut off, power supply, 
and any other associated equipment if it is determined reusing the existing 
equipment is not optimal. 

2.3 Provide design for new fuel tank, piping, and containment systems, if applicable. 
2.4 Provide complete electrical design and/or any other required design determined 

by location. The design shall cover all details required for specifying and installing 
the generator and associated equipment.  
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2.5 Provide all necessary electrical, mechanical, telecommunication design for remote 
monitoring. 

2.6 Provide all necessary design, including electrical and mechanical design, for 
proper connection between new equipment and existing equipment. 

2.7 Design of associated equipment to be reconnected, replaced or upgraded, 
including but not limited to generator, ATS, emergency shut off, and power supply.  

2.8 Provide a decommission and disposal plan for the existing generators and 
associated equipment to include but not limited to fuel storage tanks, ATS, and 
wiring. 

2.9 Prepare an updated Engineering Cost Estimate. If 35% Engineering Cost Estimate 
prepared at this point exceeds the preliminary construction budget approved at the 
end of the Preliminary Engineering/Evaluation Phase, the Consultant shall explain 
and justify the increase and shall submit a list of proposed modifications to bring 
the cost within budget. 

2.10 Prepare an updated Project Schedule. 
2.11 Meet with City staffs as needed to review City comments on 35% submittal and 

gain concurrence. 
2.12 Plan, coordinate, schedule, attend meetings, and produce meeting minutes with 

action items for all meetings with the City as deemed necessary to efficiently 
complete this phase of the design in a timely manner. 

2.13 Provide written response matrix to City’s comments on Preliminary 
Engineering/Evaluation. 

Task 2 Deliverables – Electronic and hard copy format:  
1. 35% Plans – One (1) PDF and one (1) AutoCAD file.  
2. 35% Engineering Cost Estimate – One (1) PDF and one (1) Microsoft Excel file.  
3. Updated Project Schedule – One (1) PDF and one (1) Microsoft Project file. 
4. Quality control checklist for 35% PS&E submittal – One (1) PDF and one (1) 

Microsoft Word or Excel file.  
5. Written response matrix – One (1) PDF and one (1) Microsoft Word or Excel file. 
6. Miscellaneous Project information (as requested).  
7. Meeting minutes – One (1) PDF and one (1) Microsoft Word file. 
8. Any required Project documentations for the public information. 
 
Task 3.0: 65% Construction Documents  
 
Based on City’s comments and direction on the 35% PS&E, Consultant shall revise the 
35% PS&E to produce the 65% PS&E. Consultant shall: 
 
3.1 Prepare 65% construction documents and supporting documents 

3.1.1 Construction details of proposed improvements, decommissioning and 
commissioning details, and cutover details shall be included in the 65% 
Plans. 

3.1.2 Provide Technical Specifications (Division 3). 
3.1.3 Provide modified Sections to City Standard Specifications to suit Project. 

Modified Sections include, but not be limited to, General Information, 
Summary of Work, Measurement and Payment for Bid Items, Permitting 
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and Agency Regulatory Agency Requirements, Field Engineering, 
Decommissioning and Commissioning, Cut-Over and Temporary Power 
Requirements, etc. 

3.1.4 Provide required information to the City’s Project Specific Specification 
Book (Division 0, 1, and 2). Required information from Consultant for City’s 
frontend specifications are, but not be limited to, the followings: 
1. Description of work 
2. Type of Contractor’s License required 
3. Construction Schedule 
4. Bid Schedule 
5. Requirements for Contractor’s Statement of Qualifications (e.g. 

experience requirements for similar work and contract values) 
6. Identification of any changes to the City’s standard specifications that 

are required.  
3.2 Prepare an updated Engineering Cost Estimate. 
3.3 Prepare an updated Project Schedule. 
3.4 Meet with City staffs as needed to review City comments on 65% submittal and 

gain concurrence. 
3.5 Plan, coordinate, schedule, attend meetings, and produce meeting minutes with 

action items for all meetings with the City as deemed necessary to efficiently 
complete this phase of the design in a timely manner. 

3.6 Provide written response matrix to City’s comments on 35% PS&E. 
Task 3 Deliverables – Electronic and hard copy format:  
1. 65% Plans – One (1) PDF and one (1) AutoCAD file. 
2. 65% Specifications – One (1) PDF and one (1) Microsoft Word file. 
3. 65% Engineering Cost Estimate – One (1) PDF and one (1) Microsoft Excel file. 
4. Updated Project Schedule – One (1) PDF and one (1) Microsoft Project file. 
5. All Permit application packages with all necessary supporting documentations. 
6. Meeting minutes – One (1) PDF and one (1) Microsoft Word file. 
7. Quality control checklist for 65% design submittal.  
8. Written response matrix – One (1) PDF and one (1) Microsoft Word or Excel file. 
 
Task 4.0: 95% Construction Documents 
 
Based on City’s comments and direction on the 65% PS&E, Consultant shall revise the 
65% PS&E to produce the 95% PS&E. Consultant shall: 
 
4.1 Prepare 95% construction documents and supporting documents  
4.2 Assist the City in applying for City’s Building and Fire Department permits, 

including Fuel Tank Removal Permit, Above Ground Tank Installation Permit, 
Hazardous Material Closure Permit, BAAQMD permit and all other necessary 
permits. Consultant shall respond to permit reviewers’ comments, revise, and 
resubmit permit packages as needed. 

4.3 Prepare an updated Engineering Cost Estimate with backups and justifications for 
unit price. 

4.4 Prepare an updated Project Schedule. 
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4.5 Prepare all supporting documents including Structure Calculations as required for 
Building Submittal. 

4.6 Meet with City staffs as needed to review City comments on 95% submittal and 
gain concurrence. 

4.7 Plan, coordinate, schedule, attend meetings, and produce meeting minutes with 
action items for all meetings with the City as deemed necessary to efficiently 
complete this phase of the design in a timely manner. 

4.8 Provide written response matrix to City’s comments on 65% PS&E. 
 
Task 4 Deliverables – Electronic and hard copy format:  
1. 95% Plans – One (1) PDF and one (1) AutoCAD file. 
2. 95% Specifications – One (1) PDF and one (1) Microsoft Word file. 
3. Structural Calculations – One (1) PDF. 
4. 95% Engineering Cost Estimate – One (1) PDF and one (1) Microsoft Excel file. 
5. Updated Project Schedule – One (1) PDF and one (1) Microsoft Project file. 
6. All Permit application packages with all necessary supporting documentations. 
7. Meeting minutes – One (1) PDF and one (1) Microsoft Word file. 
8. Quality control checklist for 95% design submittal.  
9. Written response matrix – One (1) PDF and one (1) Microsoft Word or Excel file. 
 
Task 5.0: 100% Construction Documents 
 
Based on City’s comments and direction on the 95% PS&E, Consultant shall revise the 
95% PS&E to produce the 100% PS&E. Consultant shall: 
 
5.1 Prepare 100% construction documents and supporting documents. 

5.1.1 Phase percentage statement such as “100% Plans. Not for Construction” 
shall be removed from the 100% Plans and each sheet of the plans set shall 
be stamped and signed by the Consultant’s Engineer of appropriate 
discipline. 

5.1.2 Specifications shall be stamped and signed (on Document 00030 – Seal) 
by Consultant’s Project Engineer.  

5.2 Incorporate permit issuers’ comments into P&S and coordinate with permitting 
departments and agencies to obtain acceptance of permit application package. 

5.3 Prepare an updated Engineering Cost Estimate with backups and justifications for 
unit pricing. 

5.4 Prepare an updated Project Schedule. 
5.5 Provide Documents for City’s PS&E approval process. Required documents are, 

but not be limited to, Engineer’s estimate using the schedule of quantities format, 
Recent similar project bid summaries to validate engineer’s estimate, Consultant 
Peer Review Certification, Consultant Lessons Learned from other similar projects 
that were applied to this Project. 

5.6 100% PS&E shall be Peer reviewed and Certification of Peer Review shall be 
submitted with the 100% Submittal. 
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5.6.1 A statement (see statement in Sub-Section 5.6.2 below) to indicate Peer 
Review has been performed and signature of the Engineer who performed 
it shall be added to the Plans Cover Sheet. 

5.6.2 Certification of Peer Review: The following paragraph shall be put on the 
company letter head, dated, and signed by the Peer Review Engineer. 
“The undersigned hereby certifies that a professional peer review of these 
plans and the required designs was conducted by me, a professional 
engineer with expertise and experience in the appropriate fields of 
engineering equal to or greater than the Engineer of Record, and that 
appropriate corrections have been made.”   

5.7 Meet with City staffs as needed to review City comments on 100% submittal and 
gain concurrence as to how the documents will be revised as appropriate to 
incorporate City comments. 

5.8 Plan, coordinate, schedule, attend meetings, and produce meeting minutes with 
action items for all meetings with the City as deemed necessary to efficiently 
complete this phase of the design in a timely manner. 

5.9 Provide written response matrix to City’s comments on 95% PS&E. 
 
Task 5 Deliverables – Electronic and hard copy format:  
1. 100% Plans – One (1) PDF and one (1) AutoCAD file. 
2. 100% Specifications – one (1) PDF and one (1) Microsoft Word file. 
3. Structural Calculations – One (1) PDF. 
4. Consultant Lessons Learned – One (1) PDF. 
5. Certification of Peer Review – One (1) PDF. 
6. 100% Engineering Cost Estimate – One (1) PDF and one (1) Microsoft Excel file. 
7. Updated Project Schedule – One (1) PDF and one (1) Microsoft Project file. 
8. All Permit application packages with all necessary supporting documentations. 
9. Meeting minutes – One (1) PDF and one (1) Microsoft Word file. 
10. Quality control checklist for 100% design submittal.  
11. Written response matrix – One (1) PDF and one (1) Microsoft Word or Excel file 
 
Task 6.0: Bid Documents (P&S) 
 
Based on City’s comments and direction on the 100% PS&E, Consultant shall revise the 
100% PS&E to produce the Bid Documents. Consultant shall: 
 
6.1 Incorporate City review comments of 100% PS&E into Bid Documents.  
6.2 Incorporate permit issuers’ comments into P&S and coordinate with permitting 

departments and agencies to obtain acceptance of permit application package.  
6.3 Prepare Bid Documents (P&S). 

6.3.1 Bid Plans shall be wet stamped and signed by the Consultant’s Engineer of 
appropriate discipline. Plans shall be drawn to scale and plotted onto D-size 
sheets. 

6.3.2 Bid Specifications shall be wet stamped and signed (on Document 00030 – 
Seal) by Consultant’s Project Engineer.  
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6.4 Plan, coordinate, schedule, attend meetings, and produce meeting minutes with 
action items for all meetings with the City as deemed necessary to efficiently 
complete this phase of the design in a timely manner. 

 
Task 6 Deliverables – Electronic and hard copy format:  
1. Bid Plans – One (1) PDF of wet-signed/stamped, D-size and one (1) AutoCAD file. 
2. Bid Specifications – One (1) PDF of wet-signed/stamped, A-size and one (1) Word 

file.  
3. Written response matrix – One (1) PDF and one (1) Microsoft Word or Excel file. 
4. Quality control checklist for bit set submittal.  
5. Final Building, Electrical, Fire, and BAAQMD permits. 
6. Meeting minutes – One (1) PDF and one (1) Microsoft Word file.  
 
Task 7.0: Bid and Award Phase 
 
Consultant shall provide assistance to the City during the bidding and award phase, 
answer questions from bidders, help and prepare exhibits for addenda when necessary, 
assist the City in evaluation of bids received, and provide a written recommendation for 
the award of contract, when requested.  
Should the City, after receipt of bids, determine that it is not in its best interests to award 
the construction contract, the City may terminate the Agreement in accordance with 
Section 7 of the Agreement.  
 
Consultant shall: 
7.1 Attend and conduct Pre-Bid Conference/Sites Visit. 
7.2 Assist the City with responses to bidder’s inquiries through the City’s Project 

Manager. 
7.3 Assist the City with addenda to the construction documents as needed to respond 

to bidder’s inquiries and clarify the intent of bid documents. 
7.4 Assist the City in evaluating bids (if required by the City). 
7.5 Within fourteen (14) days from the bid opening date, prepare and submit a 

conformed set of contract documents (Plans and Specifications) incorporating any 
and all addenda (if needed). 

 
Task 7 Deliverables – Electronic and hard copy format:  
1. Written response to bidder’s inquiries – One (1) signed PDF. 
2. Support information for addenda – One (1) signed PDF. 
3. Written recommendation letter to award of contract for the Project – One (1) PDF. 
4. Conformed Set (if needed) – One (1) PDF of Plans and Specifications, one (1) 

AutoCAD file of Plans, and one (1) Microsoft Word file of Specifications. 
 
Task 8.0: Construction Phase 
 
Consultant’s responsibility to provide basic services for the construction phase under this 
Agreement commences with the “Notice to Proceed” (NTP) of the contract for 
construction and terminates on the date the City approves the certificate of completion of 
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the Project. 
 
8.1 Consultant will assist the City in providing administration of the contract for 

construction.  Duties, responsibilities and limitation of authority of Consultant shall 
not be restricted, modified, or extended without written agreement of the City. 

8.2 Consultant shall attend the Pre-construction meeting. 
8.3 Consultant shall visit the site as required for the benefit of the Project during this 

phase.  During these site visits, Consultant shall attend job progress meetings, 
pre-submittal meetings, pre-installation meeting, and other meetings as required 
by the City.  Consultant’s structural, mechanical and electrical sub-consultants 
shall visit the site as required when work related to their discipline is in progress. 

8.4 Consultant shall make construction observation visits throughout the construction 
phase, including witnessing systems testing, commissioning, and confirming the 
systems perform as designed. Consultant shall issue an observation report after 
each visit. Assume up to two (2) meeting per site.  

8.5 In additional to the construction observation visits, Consultant shall review 
technical submittals, shop drawings, product data, product samples, and product 
warranties from the contractor for conformance with the specifications and 
drawings. The Consultant’s action shall be taken with such reasonable promptness 
so as to cause no delay in the work, while allowing sufficient time in Consultant’s 
judgment to permit adequate review. The Consultant will be allowed a maximum 
of seven (7) calendar days for review of submittals. Consultant’s review shall not 
constitute review of safety precautions or, unless otherwise specifically stated by 
Consultant, of construction means, methods, techniques, sequences or 
procedures.  Consultant’s review of specific items shall not indicate approval of an 
assembly of which the item is a component. When professional certification of 
performance characteristics of materials, systems or equipment is required by the 
contract documents, Consultant shall be entitled to rely upon such certification to 
establish that the materials, systems or equipment will meet the performance 
criteria required by the contract document. 

8.6 Consultant shall respond to Contractor’s Request for Information (RFI) and 
Request for Substitution (RFS). Interpretations and decisions of the Consultant 
shall be consistent with the intent of and reasonably inferable from the Contract 
Documents and shall be in writing or in the form of drawings. Consultant shall be 
allowed a maximum of seven (7) calendar days to respond to RFIs and RFSs that 
impact the Project schedule or a maximum of fourteen (14) calendar days to 
respond to RFIs and RFSs that do not impact the Project schedule. 

8.7 The Consultant shall prepare the Scope of Work, including sketches, for Field 
Instructions issued to the Contractor. When requested by the City, Consultant shall 
review Change Order (CO) pricing and provide written responses for the City’s 
review and finalizing said CO. 

 
Task 8 Deliverables – Electronic and hard copy format:  
1. Signed PDFs of Reviewed Contractor Submittals, Shop Drawings, RFIs, RFSs, and 

Field Instructions. 
2. Signed PDFs of COs’ recommendations. 
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3. Signed PDFs of Field reports by Consultant and sub-consultants. 
 
Task 9.0: Post-Construction Phase 
 
9.1 When requested by the City, Consultant shall conduct reviews to assist the City to 

determine the date or dates of Substantial Completion and the date of Final 
Completion. Consultant’s decisions with City approval on matters relating to 
aesthetic effect may be final if consistent with the intent expressed in the Contract 
Documents. 

9.2 Upon request by Contractor, in accordance with contract Specifications, for 
Substantial Completion and later Final Completion, Consultant shall assist City in 
determining if the Project is ready for the stage of completion requested by the 
Contractor. Consultant shall provide City with a written recommendation. 

9.3 Consultant shall perform a walk-through of the Project site, review Contractor 
Punch List, and provide written response with status and action of items on the 
Punch List. Consultant shall attend final walk-through of the Project site with the 
City, verify Punch List completion, and provide written response with 
recommendation regarding Project acceptance and close-out. 

9.4 Consultant shall review Contractor-supplied Operation and Maintenance manuals 
and Warranties to determine their completeness and compliance with Construction 
Contract and provide written recommendation for acceptance.  

9.5 Consultant shall witness system testing, commissioning, and confirm system 
performs properly as required by the City and provide written report. 

9.6 Consultant shall at completion of the Project provide City with one set of 
reproducible Record Drawings (RDs) that reflect the changes to the work during 
construction based upon marked up prints, drawings and other data furnished by 
the Contractor and City. Consultant shall use the original Title sheet for the RDs 
set. If Consultant adds additional sheets to the Plans, these shall be properly 
numbered, properly referenced on other affected drawings and included in the 
drawing index. Consultant may, at its own expense, prepare and retain a copy of 
each drawing for its permanent file. 

9.7 At ten (10) months following the issuance of final completion and prior to the 
expiration of any guarantees, City and all its Consultants shall visit the Project with 
Contractor and: 1) Review the work and identify observable defects and 
deficiencies, 2) Evaluate the performance, durability and appearance of installed 
products, materials and system as they relate to suitability for the intended use; 3) 
Evaluate the Project’s function and City’s use of the Project as reflection of the 
original program intent; and 4) Submit a written memorandum to City concerning 
the foregoing no later than 210 days after issuance of final completion. 

 
Task 9 Deliverables – Electronic and hard copy format:  
1. Substantial Completion/Final Completion recommendations and Reviewed Punch 

List – One (1) signed PDF. 
2. Record Drawings – One (1) PDFs and one (1) AutoCAD files on CD/DVD. 
3. 210-Day Report – One (1) signed PDF. 
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Milestone Schedule: 
Consultant shall have approximately up to eleven (11) months, including City’s review 
time, from the Notice-to-Proceed to complete the Evaluation/Design and deliver the Bid 
Documents. The following is the Project’s Milestone Schedule: 

TASK  WEEKS 
 
Preliminary Engineering/Evaluation  ...................................................................  Eight (8) 
 
35% Construction Documents (including 4 weeks City review) ...........................  Ten (10) 
 
65% Construction Documents (including 3 weeks City review) ............................  Nine (9) 
 
95% Construction Documents (including 3 weeks City review) ...........................  Eight (8) 
  
100% Construction Documents (including 2 weeks City review) ..........................  Five (5) 
 
Bid Documents (including 2 weeks City review) ...................................................  Four (4) 
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EXHIBIT B 
SCHEDULE OF FEES 

Consultant will bill City on a monthly basis for Services provided by Consultant during the 
preceding month on an invoice. Invoices submitted shall include, but not be limited to, 
description of work/task performed, percentage of completion for each task, amount for 
current invoice, invoiced-to-date amount, contract amount, and remaining contract 
amount (or in format acceptable by the City), and all supporting documentation for amount 
requested for payments. Subject to verification and approval by City, City will pay 
Consultant within thirty (30) days of City’s receipt of an approved invoice and all 
supporting documentations. 
 
I.  GENERAL PAYMENT  

The total payment to the Consultant for all work necessary for performing all tasks, 
as stated in Exhibit A, shall be Two Hundred Sixty-Six Thousand Two Hundred 
Sixty-Six Dollars ($266,266); plus Reimbursable Expenses, which shall not exceed 
the sum of One Thousand Dollars ($1,000); plus Additional Services, which shall 
not exceed the sum of Twenty-Six Thousand Seven Hundred Thirty-Four Dollars 
($26,734). Billing shall be on a monthly basis proportionate to the services 
performed for each task completed. In no event shall the amount billed to City by 
Consultant for services under this Agreement exceed Two Hundred Ninety-Four 
Thousand Dollars ($294,000), subject to budget appropriations. 

 
II. BASIC SERVICES 
 

Compensation shall be in proportion to services rendered and shall be billed 
monthly as percentages of completion for each phase listed below.  Fees shall be 
lump sum and not-to-exceed per task as listed below. City may re-allocate 
remaining budget from any finished tasks to any un-finish tasks as need to 
complete works within the Basic Services. 
 
1. Task 1 – Preliminary Engineering/Evaluation  $42,392 
2. Task 2 – 35% Construction Documents  $35,696 
3. Task 3 – 65% Construction Documents  $35,880 
4. Task 4 – 95% Construction Documents  $36,910 
5. Task 4 – 100% Construction Documents  $25,654 
6. Task 5 – Bid Documents  $11,772 
7. Task 6 – Bid and Award  $4,448 
8. Task 7 – Construction  $60,148 
9. Task 8 – Post-Construction  $13,366 

TOTAL (not-to-exceed) ........... $266,266 
 
III. REIMBURSABLE EXPENSES 

Reimbursable Expenses shall not exceed $1,000 and require prior written approval 
by the City. The amount allocated for Reimbursable Expenses shall be the 
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Consultant’s full compensation for all Reimbursable Expenses required for the 
Project and by this Agreement, as directed by the City, and no additional 
compensation shall be allowed. 

Reimbursable Expenses are in addition to compensation for Basic and Additional 
Services. The following is a sample of items that are included as part of the Basic 
Services and are not considered Reimbursable Expenses: 

 Basic Office Expenses such as overhead, paper, pens, pencils, ink cartridges 
 Insurance Expenses, Applicable Taxes, Computer Time 
 Travel Expenses (local and long distance) 
 Faxes 
 Local and Long Distance Telephone Expenses (land lines and cellular phones) 
 US Mail 
 Paper Cost 
 Copying Cost 
 Plotting Cost 

Reimbursable Cost may include: 

 Outside Reproduction Cost for Plans and Reports as specified in Section III, Basic 
Scope of Services, of Exhibit A. 

 Presentation Materials, when requested by City 
 Overnight Delivery Services, when requested by City 
 Courier Services, when requested by City 

 
City may re-allocate remaining budget from reimbursable expenses to additional 
services. All reimbursable costs, other than those listed above, shall be approved 
in advance by City. 

 
IV. ADDITIONAL SERVICES 

Additional Services consists of work not included in the Scope of Services outlined 
within this Agreement Additional Services shall be provided at the fixed hourly 
rates shown below in Section V, RATE SCHEDULE, or at an agreed negotiated 
price. Additional Services are allowed only if written proposal is received, reviewed, 
and written authorization is given by the Director of Public Works in advance of the 
work to be performed. Additional Services shall not exceed $26,734 without 
approval by the City. 

 
V. RATE SCHEDULE 

 
Charges for personnel engaged in professional and/or technical work are based 
on the actual hours directly chargeable to the Project. Rates by classification are 
listed below. No adjustment to the rates will be allowed during the term of this 
Agreement unless otherwise agreed in writing by City. Any classifications added, 
or staff members changing classifications, shall be approved in writing by City 
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Name/Title Rate/Hour 

 
Lee + Ro, Inc. – Civil/Electrical/Mechanical/Structural Engineer 
1550 Parkside Dr., Suite 320 
Walnut Creek, CA 94596 
Tony Park – Principal-In-Charge  .............................................................. $274 
Kenneth Creager – Project Manager  ........................................................ $249 
Greg Debois – Technical Advisor  ............................................................. $249 
Richard David – QA/QC Manager ............................................................. $249 
Rick Furnace – Mechanical Engineer ........................................................ $229 
Nathan Reeve – Civil/Electrical Engineer  ................................................. $172 
Alice Maupin – Structural Engineer ........................................................... $249 
Robert Mercado – Constructability Reviewer............................................. $191 
Associate Engineer .................................................................................... $172 
Junior Engineer ......................................................................................... $133 
AutoCAD/Drafter  ....................................................................................... $133 
Administration Staff  .................................................................................. $149 

 
Towill, Inc. – Surveyors 
2300 Clayton Road, Suite 1200 
Concord, CA 94520 
Alex Martinez – Survey Project Manager .................................................. $198 
John T. May – Project Manager ................................................................. $220 
Matt Vielbaum – Associate Surveyor  ........................................................ $155 
Two Person Field Crew  ............................................................................ $280 
CAD Drafter  ................................................................................................ $98 
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EXHIBIT C 
INSURANCE REQUIREMENTS 

Without limiting the Consultant’s indemnification of the City, and prior to commencing any 
of the Services required under this Agreement, the Consultant shall provide and maintain 
in full force and effect during the period of performance of the Agreement and for twenty-
four (24) months following acceptance by the City, at its sole cost and expense, the 
following insurance policies from insurance companies authorized to do business in the 
State of California.  These policies shall be primary insurance as to the City of Santa Clara 
so that any other coverage held by the City shall not contribute to any loss under 
Consultant’s insurance. The minimum coverages, provisions and endorsements are as 
follows: 

A. COMMERCIAL GENERAL LIABILITY INSURANCE 

1. Commercial General Liability Insurance policy which provides coverage at 
least as broad as Insurance Services Office (ISO) form CG 00 01. Policy 
limits are subject to review, but shall in no event be less than, the following: 

$1,000,000 Each Occurrence 
$2,000,000 General Aggregate 
$2,000,000 Products/Completed Operations Aggregate 
$1,000,000 Personal Injury 

2. Exact structure and layering of the coverage shall be left to the discretion of 
Consultant; however, any excess or umbrella policies used to meet the 
required limits shall be at least as broad as the underlying coverage and 
shall otherwise follow form. 

3. The following provisions shall apply to the Commercial Liability policy as 
well as any umbrella policy maintained by the Consultant to comply with the 
insurance requirements of this Agreement: 

a. Coverage shall be on a “pay on behalf” basis with defense costs 
payable in addition to policy limits; 

b. There shall be no cross liability exclusion which precludes coverage 
for claims or suits by one insured against another; and 

c. Coverage shall apply separately to each insured against whom a 
claim is made or a suit is brought, except with respect to the limits of 
liability. 

B. BUSINESS AUTOMOBILE LIABILITY INSURANCE 

Business automobile liability insurance policy which provides coverage at least as 
broad as ISO form CA 00 01 with policy limits a minimum limit of not less than one 
million dollars ($1,000,000) each accident using, or providing coverage at least as 
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broad as, ISO form CA 00 01. Liability coverage shall apply to all owned (if any), 
non-owned and hired autos. 

In the event that the Work being performed under this Agreement involves 
transporting of hazardous or regulated substances, hazardous or regulated wastes 
and/or hazardous or regulated materials, Consultant and/or its subconsultants 
involved in such activities shall provide coverage with a limit of one million dollars 
($1,000,000) per accident covering transportation of such materials by the addition 
to the Business Auto Coverage Policy of Environmental Impairment Endorsement 
MCS90 or ISO endorsement form CA 99 48, which amends the pollution exclusion 
in the standard Business Automobile Policy to cover pollutants that are in or upon, 
being transported or towed by, being loaded onto, or being unloaded from a 
covered auto. 

C. WORKERS’ COMPENSATION 

1. Workers’ Compensation Insurance Policy as required by statute and 
employer’s liability with limits of at least one million dollars ($1,000,000) 
policy limit Bodily Injury by disease, one million dollars ($1,000,000) each 
accident/Bodily Injury and one million dollars ($1,000,000) each employee 
Bodily Injury by disease. 

2. The indemnification and hold harmless obligations of Consultant included 
in this Agreement shall not be limited in any way by any limitation on the 
amount or type of damage, compensation or benefit payable by or for 
Consultant or any subconsultant under any Workers’ Compensation Act(s), 
Disability Benefits Act(s) or other employee benefits act(s). 

3. This policy must include a Waiver of Subrogation in favor of the City of Santa 
Clara, its City Council, commissions, officers, employees, volunteers and 
agents. 

D. PROFESSIONAL LIABILITY 

Professional Liability or Errors and Omissions Insurance as appropriate shall be 
written on a policy form coverage specifically designed to protect against negligent 
acts, errors or omissions of the Consultant. Covered services as designated in the 
policy must specifically include work performed under this agreement. Coverage 
shall be in an amount of not less than one million dollars ($1,000,000) per claim or 
two million dollars ($2,000,000) aggregate. Any coverage containing a deductible 
or self-retention must first be approved in writing by the City Attorney’s Office. 

E. COMPLIANCE WITH REQUIREMENTS  

All of the following clauses and/or endorsements, or similar provisions, must be 
part of each commercial general liability policy, and each umbrella or excess 
policy. 
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1. Additional Insureds. City of Santa Clara, its City Council, commissions, 
officers, employees, volunteers and agents are hereby added as additional 
insureds in respect to liability arising out of Consultant’s work for City, using 
ISO Endorsement CG 20 10 11 85, or the combination of CG 20 10 03 97 
and CG 20 37 10 01, or its equivalent. 

2. Primary and non-contributing. Each insurance policy provided by 
Consultant shall contain language or be endorsed to contain wording 
making it primary insurance as respects to, and not requiring contribution 
from, any other insurance which the indemnities may possess, including 
any self-insurance or self-insured retention they may have. Any other 
insurance indemnities may possess shall be considered excess insurance 
only and shall not be called upon to contribute with Consultant’s insurance. 

3. Cancellation. 

a. Each insurance policy shall contain language or be endorsed to 
reflect that no cancellation or modification of the coverage provided 
due to non-payment of premiums shall be effective until written notice 
has been given to City at least ten (10) days prior to the effective 
date of such modification or cancellation. In the event of non-
renewal, written notice shall be given at least ten (10) days prior to 
the effective date of non-renewal. 

b. Each insurance policy shall contain language or be endorsed to 
reflect that no cancellation or modification of the coverage provided 
for any cause save and except non-payment of premiums shall be 
effective until written notice has been given to City at least thirty (30) 
days prior to the effective date of such modification or cancellation. 
In the event of non-renewal, written notice shall be given at least 
thirty (30) days prior to the effective date of non-renewal. 

4. Other Endorsements. Other endorsements may be required for policies 
other than the commercial general liability policy if specified in the 
description of required insurance set forth in Sections A through E of this 
Exhibit C, above.  
 

F. ADDITIONAL INSURANCE RELATED PROVISIONS 

Consultant and City agree as follows: 

1. Consultant agrees to ensure that subconsultants, and any other party 
involved with the Services, who is brought onto or involved in the 
performance of the Services by Consultant, provide the same minimum 
insurance coverage required of Consultant, except as with respect to limits. 
Consultant agrees to monitor and review all such coverage and assumes 
all responsibility for ensuring that such coverage is provided in conformity 
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with the requirements of this Agreement. Consultant agrees that upon 
request by City, all agreements with, and insurance compliance documents 
provided by, such subconsultants and others engaged in the project will be 
submitted to City for review.  

2. Consultant agrees to be responsible for ensuring that no contract used by 
any party involved in any way with the project reserves the right to charge 
City or Consultant for the cost of additional insurance coverage required by 
this Agreement. Any such provisions are to be deleted with reference to 
City. It is not the intent of City to reimburse any third party for the cost of 
complying with these requirements. There shall be no recourse against City 
for payment of premiums or other amounts with respect thereto. 

3. The City reserves the right to withhold payments from the Consultant in the 
event of material noncompliance with the insurance requirements set forth 
in this Agreement. 

G. EVIDENCE OF COVERAGE 

Prior to commencement of any Services under this Agreement, Consultant, and 
each and every subconsultant (of every tier) shall, at its sole cost and expense, 
provide and maintain not less than the minimum insurance coverage with the 
endorsements and deductibles indicated in this Agreement. Such insurance 
coverage shall be maintained with insurers, and under forms of policies, 
satisfactory to City and as described in this Agreement. Consultant shall file with 
the City all certificates and endorsements for the required insurance policies for 
City’s approval as to adequacy of the insurance protection. 

H. EVIDENCE OF COMPLIANCE 

Consultant or its insurance broker shall provide the required proof of insurance 
compliance, consisting of ISO endorsement forms or their equivalent and the 
ACORD form 25-S certificate of insurance (or its equivalent), evidencing all 
required coverage shall be delivered to City, or its representative as set forth 
below, at or prior to execution of this Agreement. Upon City’s request, Consultant 
shall submit to City copies of the actual insurance policies or renewals or 
replacements. Unless otherwise required by the terms of this Agreement, all 
certificates, endorsements, coverage verifications and other items required to be 
delivered to City pursuant to this Agreement shall be mailed to: 

EBIX Inc. 
City of Santa Clara – Public Works Department 
P.O. Box 100085 – S2 or 1 Ebix Way 
Duluth, GA 30096 John’s Creek, GA 30097 
 
Telephone number: 951-766-2280 
Fax number: 770-325-0409 
Email address: ctsantaclara@ebix.com 
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I. QUALIFYING INSURERS 

All of the insurance companies providing insurance for Consultant shall have, and 
provide written proof of, an A. M. Best rating of at least A minus 6 (A- VI) or shall 
be an insurance company of equal financial stability that is approved by the City 
or its insurance compliance representatives. 
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EXHIBIT D 
LABOR COMPLIANCE ADDENDUM 

This Agreement is subject to the requirements of California Labor Code section 1720 et 
seq. requiring the payment of prevailing wages, the training of apprentices, and 
compliance with other applicable requirements. 

J. Prevailing Wage Requirements 

1. Consultant shall be obligated to pay not less than the General Prevailing 
Wage Rate, which can be found at www.dir.ca.gov and are on file with the 
City Clerk’s office, which shall be available to any interested party upon 
request. Consultant is also required to have a copy of the applicable wage 
determination posted and/or available at each job site. 

2. Specifically, Consultants are reminded of the need for compliance with 
Labor Code Section 1774-1775 (the payment of prevailing wages and 
documentation of such), Section 1776 (the keeping and submission of 
accurate certified payrolls) and 1777.5 in the employment of apprentices on 
public works projects. Further, overtime must be paid for work in excess of 
8 hours per day or 40 hours per week pursuant to Labor Code Section 1811-
1813. 

3. Special prevailing wage rates generally apply to work performed on 
weekends, holidays and for certain shift work.  Depending on the location 
of the project and the amount of travel incurred by workers on the project, 
certain travel and subsistence payments may also be required. Consultants 
and subconsultants are on notice that information about such special rates, 
holidays, premium pay, shift work and travel and subsistence requirements 
can be found at www.dir.ca.gov . 

4. Only bona fide apprentices actively enrolled in a California Division of 
Apprenticeship Standards approved program may be employed on the 
project as an apprentice and receive the applicable apprenticeship 
prevailing wage rates. Apprentices who are not properly supervised and 
employed in the appropriate ratio shall be paid the full journeyman wages 
for the classification of work performed. 

5. As a condition to receiving progress payments, final payment and payment 
of retention on any and all projects on which the payment of prevailing 
wages is required, Consultant agrees to present to City, along with its 
request for payment, all applicable and necessary certified payrolls (for itself 
and all applicable subconsultants) for the time period covering such 
payment request. The term “certified payroll” shall include all required 
documentation to comply with the mandates set forth in Labor Code Section 
1720 et seq, as well as any additional documentation requested by the City 
or its designee including, but not limited to: certified payroll, fringe benefit 
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statements and backup documentation such as monthly benefit statements, 
employee timecards, copies of wage statements and cancelled checks, 
proof of training contributions (CAC2 if applicable), and apprenticeship 
forms such as DAS-140 and DAS-142. 

6. In addition to submitting the certified payrolls and related documentation to 
City, Consultant and all subconsultants shall be required to submit certified 
payroll and related documents electronically to the California Department of 
Industrial Relations. Failure to submit payrolls to the DIR when mandated 
by the project parameters shall also result in the withholding of progress, 
retention and/or final payment. 

7. No Consultant or subconsultant may be listed on a bid proposal for a public 
works project unless registered with the Department of Industrial Relations 
pursuant to Labor Code section 1725.5 [with limited exceptions from this 
requirement for bid purposes only under Labor Code section 1771.1(a)]. 

8. No Consultant or subconsultant may be awarded a contract for public work 
on a public works project, unless registered with the Department of 
Industrial Relations pursuant to Labor Code section 1725.5. Consultants 
MUST be a registered “public works contractor” with the DIR AT THE TIME 
OF BID. Where the prime contract is less than $15,000 for maintenance 
work or less than $25,000 for construction alternation, demolition or repair 
work, registration is not required. 

9. All Consultants/subconsultants and related construction services subject to 
prevailing wage, including but not limited to: trucking, surveying and 
inspection work must be registered with the Department of Industrial 
Relations as a “public works contractor”. Those you fail to register and 
maintain their status as a public works Consultant shall not be permitted to 
perform work on the project. 

10. Should any Consultant or subconsultants not be a registered public works 
contractor and perform work on the project, Consultant agrees to fully 
indemnify the City for any fines assessed by the California Department of 
Industrial Relations against the City for such violation, including all staff 
costs and attorney’s fee relating to such fine. 

11. This project is subject to compliance monitoring and enforcement by the 
Department of Industrial Relations. 

K. Audit Rights 

All records or documents required to be kept pursuant to this Agreement to verify 
compliance with this Addendum shall be made available for audit at no cost to City, 
at any time during regular business hours, upon written request by the City 
Attorney, City Auditor, City Manager, or a designated representative of any of 
these officers. Copies of such records or documents shall be provided to City for 
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audit at City Hall when it is practical to do so. Otherwise, unless an alternative is 
mutually agreed upon, the records or documents shall be made available at 
Consultant’s address indicated for receipt of notices in this Agreement. 

L. Enforcement 

1. City shall withhold any portion of a payment; including the entire payment 
amount, until certified payroll forms and related documentation are properly 
submitted, reviewed and found to be in full compliance.  In the event that 
certified payroll forms do not comply with the requirements of Labor Code 
Section 1720 et seq., City may continue to hold sufficient funds to cover 
estimated wages and penalties under the Agreement. 

2. Based on State funding sources, this project may be subject to special labor 
compliance requirements of Proposition 84. 

3. The City is not obligated to make any payment due to Consultant until 
Consultant has performed all of its obligations under these provisions. This 
provision means that City can withhold all or part of a payment to Consultant 
until all required documentation is submitted. Any payment by the City 
despite Consultant’s failure to fully perform its obligations under these 
provisions shall not be deemed to be a waiver of any other term or condition 
contained in this Agreement or a waiver of the right to withhold payment for 
any subsequent breach of this Addendum. 

City or the California Department of Industrial Relations may impose penalties 
upon Consultants and subconsultants for failure to comply with prevailing wage 
requirements. These penalties are up to $200 per day per worker for each wage 
violation identified; $100 per day per worker for failure to provide the required 
paperwork and documentation requested within a 10-day window; and $25 per day 
per worker for any overtime violation. 
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EXHIBIT E 
PROJECT MANAGEMENT DOCUMENTATION SOFTWARE 

 
1.0 GENERAL 
 

This section is intended to describe the use of e-Builder EnterpriseTM (e-Builder) a web-
base project management software, as the median for project documentation and 
reporting. All costs associated with the use of the software is inclusive of the Project 
Exhibit B – Schedule of Fees.  

 
2.0 e-BUILDER PROJECT MANAGEMENT SOFTWARE PROGRAM 
 

The City of Santa Clara is currently using e-Builder Project Management for all related 
project management tasks. Consultant is required to comply with all requirements 
specified in this Exhibit E – PROJECT MANAGEMENT DOCUMENTATION 
SOFTWARE. 

 
3.0 REQUIREMENTS 
 

A. General Requirements: 
 

1. Consultant and Subconsultants shall provide at a minimum, the following 
to its staff: 

 
a) Computer: Minimum Intel Pentium® 4 Processor 2.4 GHz or 

equivalent processor with 512MB of RAM; recommended Centrino 
Duo® Processors 1.6 GHz or equivalent with 2GB of RAM, or 
higher; 

b) Computer Operation System: Windows 7 or later and OS X v10.8 
or later; 

c) Web Browser: Microsoft Internet Explorer 11.0 or later, Google 
Chrome v29.0.1 or later, Mozilla Firefox v35.0.1 or later, Safari 
v6.0.4 or later, Safari for iOS mobile v6.1 or later. Other browsers 
such as Microsoft Edge, Google Chrome for iOS, and Google 
Chrome for Android are available on e-Builder; however, but some 
features might not work as expected; 

d) Work and Spreadsheet Processors: Microsoft Office Word, Excel 
and Outlook; 

e) Scheduling Software: Microsoft Project or Primavera; 
f) Internet Service Provider: A reliable ISP in the area of the Project; 
g) Connection Speed/Minimum Bandwidth: DSL, ADSL or T1 Line for 

transferring a minimum of 3 Mbps Downstream and 512 Kbps 
Upstream. 

 
2. Consultant and Subconsultants shall provide its management personnel 

assigned to this Project with access to personal computers and the Internet 
on a daily basis 
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B. Project Web Requirements: 
 

1. This project utilizes a web-based project management tool, e-Builder. This 
web-based application is a collaboration tool, which will allow all project 
team members continuous access through the Internet to important project 
data as well as up to the minute decision and approval status information. 

 
2. Consultant and Subconsultants shall conduct Project controls, outlined by 

the City, utilizing e-Builder. This designated web-based application will be 
provided by the City at no costs to the Consultant and the Subconsultants. 
No additional software will be required. Furthermore, the City, through e-
Builder, Project Manager will assist Consultant in providing training of 
Subconsultant’s personnel. 

 
3. Consultant and Subconsultants shall have the responsibility for visiting the 

Project web site on a daily basis, and as necessary to be kept fully 
appraised of Project developments, for correspondence, assigned tasks 
and other matters that transpire on the site. These may include, but are not 
limited to: Contracts, Contract Exhibits, Contract Amendments, PS&E 
Comments, Drawing Issuances, Addenda, Bulletins, Permits, Insurance & 
Bonds, Safety Program Procedures, Safety Notices, Accident Reports, 
Personnel Injury Reports, Schedules, Site Logistics, Progress Reports, 
Daily Logs, Non-Conformance Notices, Quality Control Notices, Punch 
Lists, Meeting Minutes, Requests for Information, Submittal Packages, 
Substitution Requests, Monthly Payment Request Applications, 
Supplemental Instructions, Construction Change Directives, Potential 
Change Orders, Change Order Requests, Change Orders, etc. All 
supporting data including, but not limited to, shop drawings, product data 
sheets, manufacturer data sheets and instructions, method statements, 
safety MSDS sheets, Substitution Requests, Submittals, etc. and the like 
will be submitted in digital format via e-Builder. 

 
C. Electronic File Requirements: 

 
1. In addition to the standard closeout submittal requirements detailed 

elsewhere in the Contract Documents, the Consultant shall also submit all 
closeout documents including all Record Drawings and reports in digital 
format. All documents shall be converted or scanned into the Portable 
Document Format (PDF) file and uploaded to e-Builder. 

 
4.0 IMPLEMENTATION REQUIREMENTS 

 
A. e-Builder is a comprehensive Project and Program Management system that will 

be implemented for managing documents, communications, and costs between 
the Contractor, Subcontractors, Design Consultants, and Owner. e-Builder 
includes extensive reporting capabilities to facilitate detailed. 

 
B. Project reporting in a web-based environment that is accessible to all parties and 

easy to use. 
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C. Central Document Vault: e-Builder system includes a central database that 
maintains all project information and manages project communications amongst 
team members. 

 
D. Communication/Correspondence: e-Builder provides electronic routable 

communication forms that provide historical tracking, documentation, and 
increased accountability of project members. 

 
E. Project Calendars: Meetings will be scheduled and maintained centrally on e-

Builder by the City. 
 
F. Reporting: All of the project and program data including documents, 

communications, and costs are accessible through integrated online reports. 
These reporting tools are completely configurable by each user. All reports can be 
exported to Excel for added flexibility. 

 
 

 
5.0 LICENSING REQUIREMENT 

 
A. User Licenses: Each user license is for access to the site consisting of unlimited 

data storage. Users can be direct employees of the Consultant as well as its 
Subconsultants and/or Suppliers. 
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B. Each user license includes full access to e-Builder, including all of the documents 

and reports mentioned above. Furthermore, each user license provides the e-
Builder software as a service (SaS) including: 

 
1. All hosting, operation, maintenance, and data backup of the e-Builder 

software and documents which are maintained in state-of-the-art data 
centers located throughout the United States. 

 
2. Quarterly e-Builder software enhancements. 
 
3. Unlimited phone, email, and web-based support 24-hours. 

 
C. e-Builder user licenses shall be obtained by the City, Owner Manager, and QA/QC 

Agencies for which the Design Consultants is not responsible. 

 

 



EXHIBIT F - EQUIPMENT MATRIX

Site Site Name Address Flood 
Zone

Existing
Model Yr

Existing
kW / hp Fuel Inside 

building? Replace? Relocate? Security 
Enclosure?

Power 
Outage Hr 
Tolerate

Work Hrs 
Restriction

ATS w/ 
bypass. 

Replace?

Portable 
Hookup?

Load 
Bank 

Cabinet?

Block 
Heater?

Remote 
Monitoring? Note

1
Fairway Glenn 
Storm Drain 
Pump Station

4751 Lick Mill 
Boulevard X 1988 855 / 

1140 Diesel Y Y N N N/A During dry 
months Y N Y Y

Y
Connectivity

?

Load bank cabinet to be outside of the bldg. Remote 
monitoring via ex. SCADA. Remote fuel filling station 
required (Fire Dept. requirement)

2
Freedom Circle 
Storm Drain 
Pump Station

3905 Freedom 
Circle (@ 
Mission College 
Blvd.)

AE 
(Partial) 2000 440 / 

587 Diesel N Y N N N/A During dry 
months Y N Y Y

Y
Connectivity

?

Above Base Flood Elevation Certificate required. Remote 
monitoring via ex. SCADA.

3 Water Well 15
657 Hubbard 
Avenue (north of 
Melody Ln.)

X 1984 300 / 
375 Diesel N Y N N

0 hr. Temp. 
power 

required

M - F
8 - 5 N? N Y Y

Y
Connectivity

?

Existing portable setup needs to change to permanent 
setup. ATS is 1 yr old; evaluation needed for 
replacement. Remote monitoring  required (fire code 
violation).

4 Water Well 28

1005 San 
Tomas 
Expressway 
(approx. 460' 
south of Benton 
St.)

X 1986 350 / 
480 Diesel N Y N N

24 hrs. 
max. No 

temp. 
power 

needed

M - F
8 - 5 N? N Y Y

Y
Connectivity

?

Existing portable setup needs to change to permanent 
setup. ATS is 1 yr old; evaluation needed for 
replacement. Remote monitoring  required (fire code 
violation). County Permit needed.
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