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AMENDMENT NO. 2 
 

TO THE LEVI’S STADIUM ON-CALL PLUMBING AND MECHANICAL 
MAINTENANCE AND REPAIR SERVICES CONTRACT 

 
BETWEEN 

 
THE FORTY NINERS STADIUM MANAGEMENT COMPANY, LLC  

 
AND 

 
O.C. MCDONALD CO., INC. 

 
 
1. Parties and Date. 
 
 This Amendment No. 2 to the Levi’s Stadium On-Call Mechanical and Plumbing Maintenance 
and Repair Services Contract is made and entered into as of this 28 day of August, 2024, by and 
between the Forty Niners Stadium Management Company LLC (“Stadium Manager”) and O.C. 
McDonald Co., Inc., a California corporation with its principal place of business at 1150 W. San Carlos 
St., San Jose, CA 95126 (“Contractor”).  Stadium Manager and Contractor are sometimes individually 
referred to as “Party” and collectively as “Parties.”   
 
2. Recitals. 
 
 2.1 Contractor.  The Stadium Manager and Contractor have entered into an agreement 
entitled “Levi’s Stadium Mechanical and Plumbing Maintenance and Repair Services Contract” 
(“Contract”) for the purpose of retaining the services of Contractor to provide on-call stadium 
mechanical and plumbing maintenance and repair work.   
  
 2.2 Amendment Purpose. The Stadium Manager and Consultant desire to amend the 
Contract to extend the term, make corresponding changes to the not-to-exceed compensation amount, 
and adjust the rate schedule for the extended term. 
 
 2.3 Amendment Authority. This Amendment No. 2 is authorized pursuant to Sections 3.3, 
3.7.1, and 3.7.18 of the Contract. Capitalized terms not otherwise defined or amended herein shall 
have the meaning assigned in the Contract. 
 
3. Terms. 
 
 3.1 Amendment:  In accordance with Section 3.3 of the Contract, the Parties agree to 
extend the term of the Contract by one (1) additional year commencing September 7, 2024 and 
expiring September 6, 2025 (“First Extension Term”).   

 
3.2 Amendment:  In accordance with Section 3.7.1 of the Contract, the Parties agree to 

establish a not-to-exceed compensation amount of Two Hundred Fifty Thousand Dollars ($250,000) 
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for the First Extension Term (“First Extension Total Contract Price”).  The First Extension Total 
Contract Price shall be billed at the rates specified in Exhibit “G-1” attached hereto and incorporated 
herein by reference.  The total aggregate compensation amount under years one, two, three, and four 
of the Contract shall not exceed One Million Two Hundred Fifty Four Thousand Nine Hundred 
Twenty Two Dollars ($1,254,922.00) without the approval of Stadium Manager. 

 
3.3 Amendment:  With respect to the First Extension Term, Exhibit “G” to the Contract is 

hereby deleted and replaced in its entirety with Exhibit “G-1”, which is attached hereto and 
incorporated herein by this reference. 

 
3.4 Continuing Effect of Other Provisions.  Except as amended by Amendment No. 1 and 

this Amendment No. 2, all other provisions of the Contract remain in full force and effect and shall 
govern the actions of the Parties under this Amendment No. 2.  From and after the Effective Date of 
this Amendment No. 2, whenever the term “Contract” appears in the Contract, it shall mean the 
Contract as amended by Amendment No. 1 and this Amendment No. 2.  
 
 3.5 Adequate Consideration.  The Parties hereto irrevocably stipulate and agree that they 
have each received adequate and independent consideration for the performance of the obligations 
they have undertaken pursuant to this Amendment No. 2. 
 
 3.6 Severability.  If any portion of this Amendment No. 2 is declared invalid, illegal, or 
otherwise unenforceable by a court of competent jurisdiction, the remaining provisions shall continue 
in full force and effect. 
 

[Signatures on Next Page] 
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SIGNATURE PAGE FOR AMENDMENT NO. 2 TO LEVI’S STADIUM ON-CALL 
PLUMBING AND MECHANICAL MAINTENANCE AND REPAIR SERVICES 

CONTRACT BETWEEN THE FORTY NINERS STADIUM MANAGEMENT COMPANY 
LLC AND O.C. MCDONALD CO., INC. 

 
 
FORTY NINERS STADIUM 
MANAGEMENT COMPANY LLC  
 
 
       
Francine Hughes 
EVP & General Manager 
 
 
       
Date 
 
 

O.C. MCDONALD CO., INC. 
 
 
 
       
Matt McDonald 
President 
 
 
       
Date 
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EXHIBIT “G-1” 

FIRST EXTENSION RATE SCHEDULE 
 
 
 Billable Labor Rates Straight 

Time 
Weekday 

Daily Saturday Sunday 
& 

Holiday 
A Journeyman Level: 

 
- - - - 

1 SHEET METAL WORKER – FOREMAN 
 $212.00 $318.00 $318.00 $424.00 

2 SHEET METAL WORKER – SHOP 
 $203.00 $305.00 $305.00 $406.00 

3 SHEET METAL WORKER – FIELD 
 $203.00 $305.00 $305.00 $406.00 

4 PLUMBER, STEAMFITTER, REFRIGERATION FITTER 
(HVAC) – FOREMAN 
 

$212.00 $318.00 $318.00 $424.00 

5 PLUMBER, STEAMFITTER, REFRIGERATION FITTER 
(HVAC) 
 

$203.00 $305.00 $305.00 $406.00 

6 UNDERGROUND UTILITY PIPEFITTER – FOREMAN 
 $212.00 $318.00 $318.00 $424.00 

7 UNDERGROUND UTILITY PIPEFITTER 
 $203.00 $305.00 $305.00 $406.00 

B Apprentice Level: 
 

- - - - 

1 SHEET METAL WORKER - 4TH PERIOD 
 $109.00 $163.00 $163.00 $218.00 

2 SHEET METAL WORKER - 5TH PERIOD 
 $114.00 $148.00 $148.00 $180.00 

3 SHEET METAL WORKER - 6TH PERIOD 
 $116.00 $152.00 $152.00 $186.00 

4 SHEET METAL WORKER - 7TH PERIOD 
 $121.00 $160.00 $160.00 $195.00 

5 SHEET METAL WORKER - 8TH PERIOD 
 $124.00 $165.00 $165.00 $202.00 

6 SHEET METAL WORKER - 9TH PERIOD 
 $133.00 $178.00 $178.00 $220.00 

7 SHEET METAL WORKER - 10TH PERIOD 
 $144.00 $216.00 $216.00 $288.00 

8 PLUMBER, STEAMFITTER, REFRIGERATION, (HVAC) 
- 4TH PERIOD $109.00 $163.00 $163.00 $218.00 

9 PLUMBER, STEAMFITTER, REFRIGERATION, (HVAC) 
- 5TH PERIOD $114.00 $148.00 $148.00 $180.00 

10 PLUMBER, STEAMFITTER, REFRIGERATION, (HVAC) 
- 6TH PERIOD $116.00 $152.00 $152.00 $186.00 

11 PLUMBER, STEAMFITTER, REFRIGERATION, (HVAC) 
- 7TH PERIOD $121.00 $160.00 $160.00 $195.00 

12 PLUMBER, STEAMFITTER, REFRIGERATION, (HVAC) 
- 8TH PERIOD $124.00 $165.00 $165.00 $202.00 

13 PLUMBER, STEAMFITTER, REFRIGERATION, (HVAC) 
- 9TH PERIOD $133.00 $178.00 $178.00 $220.00 
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 Billable Labor Rates Straight 
Time 

Weekday 

Daily Saturday Sunday 
& 

Holiday 
14 PLUMBER, STEAMFITTER, REFRIGERATION, (HVAC) 

- 10TH PERIOD $144.00 $216.00 $216.00 $288.00 

15 UNDERGROUND / UTILITY PIPEFITTER - 4th PERIOD $109.00 
 $163.00 $163.00 $218.00 

16 UNDERGROUND / UTILITY PIPEFITTER - 5th PERIOD $114.00 
 $148.00 $148.00 $180.00 

17 UNDERGROUND / UTILITY PIPEFITTER - 6th PERIOD $116.00 
 $152.00 $152.00 $186.00 

18 UNDERGROUND / UTILITY PIPEFITTER - 7th PERIOD $121.00 
 $160.00 $160.00 $195.00 

19 UNDERGROUND / UTILITY PIPEFITTER - 8th PERIOD $124.00 
 $165.00 $165.00 $202.00 

20 UNDERGROUND / UTILITY PIPEFITTER - 9th PERIOD $133.00 
 $178.00 $178.00 $220.00 

21 UNDERGROUND / UTILITY PIPEFITTER - 10th PERIOD $144.00 
 $216.00 $216.00 $288.00 

C Laborer Level: 
 

- - - - 

1 Laborer – FOREMAN 
 $212.00 $318.00 $318.00 $424.00 

2 Laborer 
 $144.00 $216.00 $216.00 $288.00 

D Operating Engineer Level: 
 

- - - - 

1 OPERATING ENGINEER – FOREMAN 
 $212.00 $318.00 $318.00 $424.00 

2 OPERATING ENGINEER 
 $203.00 $305.00 $305.00 $406.00 

E Service Call Fee per Emergency Call / Repair (Per Incident, if applicable) - $80.00 
 

F Materials & Consumables Mark-Up from Actual Cost to Contractor is 18% 
 

G Equipment Rentals Mark-Up from Actual Cost to Contractor is 15% 
 

 
1. Billable Labor Rates 

Contractor may request adjustments to the billable labor rates on each one-year anniversary 
during the initial three-year term of the agreement, plus any one year options to renew the 
agreement after the initial term. Contractor must demonstrate to the satisfaction of the Stadium 
Manager that a price increase is warranted. Price adjustments are subject to Stadium 
Manager’s approval. Increases shall not exceed 3% annually, unless prevailing wage and/or 
union labor contracts increase by more than 3%. 
 

2. Materials and Consumables 
a. Materials (which include replacement parts, new components such as panel boards, 

transformers, etc., but does NOT include the cost of small tools) and consumables, 
which are “minor” materials actually “consumed” during the course of work (such as 
caulking, solder, tape, etc.) shall be provided to the Stadium Manager at the Contractor’s 
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“cost” (meaning what the Contractor paid the supplier) plus an agreed upon mark-up 
percentage, which would include handling, storage, etc.  

b. When the Contractor is invoicing for specific task orders, and that invoice includes 
materials costs, Stadium Manager, at its discretion, may require invoices documenting 
what the Contractor paid for said materials. 

c. If Stadium Manager issues an “emergency” task order, then this requirement may be 
waived if Stadium Manager so authorizes. 

 
3. Equipment Rental 

a. If the Contractor must rent equipment in order to accomplish a Task Order, the price of 
that equipment to Stadium Manager shall be the Contractor’s actual invoice cost for that 
equipment, plus an agreed upon mark-up percentage. 

b. If the Contractor owns equipment, then reimbursement for use of that equipment is to be 
covered in the Contractor’s overall Overhead and Profit mark-up, which is a component 
of the Contractor’s billable hourly rates described above. 

 
4. Permit Fees 

All permit fees shall be pass through charges billed to the Stadium Manager for actual 
documented costs charged without markup.  

5. Payment and Performance Bond Fees 

Payment and performance bond fees shall be pass through charges billed to the Stadium 
Manager for actual documented cost charged without markup. 

 
 


