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AMENDMENT NO. 1

TO THE LEVI’S STADIUM ON-CALL PLUMBING AND MECHANICAL
MAINTENANCE AND REPAIR SERVICES CONTRACT

BETWEEN
THE FORTY NINERS STADIUM MANAGEMENT COMPANY, LLC
AND
ACCO ENGINEERED SYSTEMS, INC.
1. Parties and Date.

This Amendment No. 1 to the Levi’s Stadium On-Call Mechanical and Plumbing
Maintenance and Repair Services Contract is made and entered into as of this 28 day of August,
2024, by and between the Forty Niners Stadium Management Company LLC (“Stadium
Manager”’) and ACCO Engineered Systems, Inc., a California corporation with its principal place
of business at 888 E. Walnut St., Pasadena, CA 91101 (“Contractor”). Stadium Manager and
Contractor are sometimes individually referred to as “Party” and collectively as “Parties.”

2. Recitals.

2.1 Contractor. The Stadium Manager and Contractor have entered into an agreement
entitled “Levi’s Stadium Mechanical and Plumbing Maintenance and Repair Services Contract”
(“Contract”) for the purpose of retaining the services of Contractor to provide on-call stadium
mechanical and plumbing maintenance and repair work.

2.2 Amendment Purpose. The Stadium Manager and Consultant desire to amend the
Contract to extend the term, make corresponding changes to the not-to-exceed compensation
amount, and adjust the rate schedule for the extended term.

2.3 Amendment Authority. This Amendment No. 1 is authorized pursuant to Sections
3.3, 3.7.1, and 3.7.18 of the Contract. Capitalized terms not otherwise defined or amended herein
shall have the meaning assigned in the Contract.

3. Terms.

3.1 Amendment: In accordance with Section 3.3 of the Contract, the Parties agree to
extend the term of the Contract by one (1) additional year commencing September 7, 2024, and
expiring September 6, 2025 (“First Extension Term”).

3.2 Amendment: In accordance with Section 3.7.1 of the Contract, the Parties agree to
establish a not-to-exceed compensation amount of Two Hundred Fifty Thousand Dollars
($250,000) for the First Extension Term (“First Extension Total Contract Price”). The First
Extension Total Contract Price shall be billed at the rates specified in Exhibit “G-1" attached hereto
and incorporated herein by reference. The total aggregate compensation amount under years one,
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two, three, and four of the Contract shall not exceed One Million Dollars ($1,000,000.00) without
the approval of Stadium Manager.

33 Amendment: With respect to the First Extension Term, Exhibit “G” to the Contract
is hereby deleted and replaced in its entirety with Exhibit “G-1”, which is attached hereto and
incorporated herein by this reference.

34  Continuing Effect of Other Provisions. Except as amended by this Amendment No.
1, all other provisions of the Contract remain in full force and effect and shall govern the actions
of the Parties under this Amendment No. 1. From and after the Effective Date of this Amendment
No. 1, whenever the term “Contract” appears in the Contract, it shall mean the Contract as amended
by this Amendment No. 1.

3.5  Adequate Consideration. The Parties hereto irrevocably stipulate and agree that
they have each received adequate and independent consideration for the performance of the
obligations they have undertaken pursuant to this Amendment No. 1.

3.6  Severability. If any portion of this Amendment No. 1 is declared invalid, illegal,
or otherwise unenforceable by a court of competent jurisdiction, the remaining provisions shall
continue in full force and effect.

[SIGNATURES CONTINUED ON NEXT PAGE]
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SIGNATURE PAGE FOR AMENDMENT NO. 1 TO LEVI’S STADIUM ON-CALL
PLUMBING AND MECHANICAL MAINTENANCE AND REPAIR SERVICES
CONTRACT BETWEEN THE FORTY NINERS STADIUM MANAGEMENT
COMPANY LLC AND ACCO ENGINEERED SYSTEMS, INC.

FORTY NINERS STADIUM ACCO ENGINEERED SYSTEMS, INC.
MANAGEMENT COMPANY LLC

DocuSigned by: Signed by:
Framtine MM [M Palmer

- DO0025FBCOAT74A3... BA9FE6A8538E6417..

Francie Hughes Hugh Palmer

EVP & General Manager Assistant Secretary
9/17/2024 9/17/2024

Date Date
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EXHIBIT “G-1”

FIRST EXTENSION RATE SCHEDULE

Billable Labor Rates Straight Daily | Saturday | Sunday
Time &
Weekday Holiday

A | Journeyman Level: - - - -

1 | SHEET METAL WORKER — FOREMAN $207.51 $207.51 | $275.99 | $344.47

2 | SHEET METAL WORKER — SHOP $200.70 | $200.70 | $266.93 | $333.16

3 | SHEET METAL WORKER — FIELD $180.41 $180.41 $239.95 | $299.48

4 | PLUMBER, STEAMFITTER, REFRIGERATION
FITTER (HVAC) - FOREMAN $232.80 | $232.80 | $309.62 | $386.45

5 | PLUMBER, STEAMFITTER, REFRIGERATION
FITTER (HVAC) $218.37 | $218.37 | $290.43 | $362.49

6 | UNDERGROUND UTILITY PIPEFITTER — FOREMAN $212.58 | $212.58 | $282.73 | $352.88

7 | UNDERGROUND UTILITY PIPEFITTER $188.54 | $188.54 | $250.76 | $312.98

B | Apprentice Level: - - - N

1 | SHEET METAL WORKER - 4TH PERIOD $127.03 | $127.03 | $168.95 | $210.87

2 | SHEET METAL WORKER - 5TH PERIOD $127.03 | $127.03 | $168.95 | $210.87

3 | SHEET METAL WORKER - 6TH PERIOD $127.03 | $127.03 | $168.95 | $210.87

4 | SHEET METAL WORKER - 7TH PERIOD $127.03 | $127.03 | $168.95 | $210.87

5 | SHEET METAL WORKER - 8TH PERIOD $127.03 | $127.03 | $168.95 | $210.87

6 | SHEET METAL WORKER - 9TH PERIOD $127.03 | $127.03 | $168.95 | $210.87

7 | SHEET METAL WORKER - 10TH PERIOD $127.03 | $127.03 | $168.95 | $210.87

8 | PLUMBER, STEAMFITTER, REFRIGERATION,
(HVAC) - 4TH PERIOD

9 | PLUMBER, STEAMFITTER, REFRIGERATION,
(HVAC) - 5TH PERIOD

10 | PLUMBER, STEAMFITTER, REFRIGERATION,
(HVAC) - 6TH PERIOD

11 | PLUMBER, STEAMFITTER, REFRIGERATION,
(HVAC) - 7TH PERIOD

12 | PLUMBER, STEAMFITTER, REFRIGERATION,
(HVAC) - 8TH PERIOD

13 | PLUMBER, STEAMFITTER, REFRIGERATION,
(HVAC) - 9TH PERIOD

14 | PLUMBER, STEAMFITTER, REFRIGERATION,
(HVAC) - 10TH PERIOD
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$180.90 | $180.90 | $240.60 | $300.29

$180.90 | $180.90 | $240.60 | $300.29

$180.90 | $180.90 | $240.60 | $300.29

$180.90 | $180.90 | $240.60 | $300.29

$180.90 | $180.90 | $240.60 | $300.29

$180.90 | $180.90 | $240.60 | $300.29

$180.90 | $180.90 | $240.60 | $300.29
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Billable Labor Rates Straight Daily | Saturday | Sunday
Time &
Weekday Holiday
15 gggl%%GROUND/UTILITY PIPEFITTER - 4th $151.77 | $151.77 | $201.85 | $251.94
16 gggl%%GROUND [ UTILITY PIPEFITTER - 5th $151.77 | $151.77 | $201.85 | $251.94
17 gggl%%GROUND [ UTILITY PIPEFITTER - 6th $151.77 | $151.77 | $201.85 | $251.94
18 gll;lgl%%GROUND [ UTILITY PIPEFITTER - 7th $151.77 | $151.77 | $201.85 | $251.94
19 gERI?IEORDGROUND [ UTILITY PIPEFITTER - 8th $151.77 | $151.77 | $201.85 | $251.94
20 gERI?IEORDGROUND [ UTILITY PIPEFITTER - 9th $151.77 | $151.77 | $201.85 | $251.94
21 | UNDERGROUND / UTILITY PIPEFITTER - 10th $151.77 | $151.77 | $201.85 | $251.94
PERIOD
C | Laborer Level: - - - -
1| Laborer — FOREMAN $226.19 | $226.19 | $300.83 | $375.48
2 | Laborer $175.77 | $175.77 | $233.77 | $291.78
D | Operating Engineer Level: - - - -
1 | OPERATING ENGINEER — FOREMAN $226.19 | $226.19 | $300.83 | $375.48
2 | OPERATING ENGINEER $212.18 | $212.18 | $282.20 | $352.22
E | Service Call Fee per Emergency Call / Repair (Per Incident, if applicable) - $85.00
F | Materials & Consumables Mark-Up from Actual Cost to Contractor is 20%
G | Equipment Rentals Mark-Up from Actual Cost to Contractor is 15%
1. Billable Labor Rates

Contractor may request adjustments to the billable labor rates on each one-year anniversary
during the initial three-year term of the agreement, plus any one year options to renew the
agreement after the initial term. Contractor must demonstrate to the satisfaction of the
Stadium Manager that a price increase is warranted. Price adjustments are subject to
Stadium Manager’s approval. Increases shall not exceed 3% annually, unless prevailing
wage and/or union labor contracts increase by more than 3%.

2. Materials and Consumables

a. Materials (which include replacement parts, new components such as panel boards,
transformers, etc., but does NOT include the cost of small tools) and consumables,
which are “minor” materials actually “consumed” during the course of work (such as
caulking, solder, tape, etc.) shall be provided to the Stadium Manager at the
Contractor’s “cost” (meaning what the Contractor paid the supplier) plus an agreed
upon mark-up percentage, which would include handling, storage, etc.

b. When the Contractor is invoicing for specific task orders, and that invoice includes
materials costs, Stadium Manager, at its discretion, may require invoices
documenting what the Contractor paid for said materials.
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c. If Stadium Manager issues an “emergency” task order, then this requirement may be
waived if Stadium Manager so authorizes.

3. Equipment Rental
a. If the Contractor must rent equipment in order to accomplish a Task Order, the price
of that equipment to Stadium Manager shall be the Contractor’s actual invoice cost
for that equipment, plus an agreed upon mark-up percentage.
b. If the Contractor owns equipment, then reimbursement for use of that equipment is to
be covered in the Contractor’s overall Overhead and Profit mark-up, which is a
component of the Contractor’s billable hourly rates described above.

4. Permit Fees
All permit fees shall be pass through charges billed to the Stadium Manager for actual
documented costs charged without markup.

5. Payment and Performance Bond Fees

Payment and performance bond fees shall be pass through charges billed to the Stadium
Manager for actual documented cost charged without markup.
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