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DEPOSIT AGREEMENT 
BETWEEN 

THE CITY OF SANTA CLARA, CALIFORNIA 
AND 

INTEL CORPORATION 
 

PREAMBLE 
This Deposit agreement (“Agreement”) is by and between Intel Corporation, a Delaware 
corporation, with its principal place of business located at 2200 Mission College 
Boulevard, Santa Clara, California 95054 (“Customer”), and the City of Santa Clara, 
California, a chartered California municipal corporation with its primary business 
address at 1500 Warburton Avenue, Santa Clara, California 95050, doing business as 
Silicon Valley Power (the “City” or “SVP”). SVP and Customer may be referred to 
individually as a “Party” or collectively as the “Parties” or the “Parties to this 
Agreement.”  

The City and Customer agree as follows: 

I. Customer is proposing to expand the capacity of the Juliette Substation by the 
addition of a third transformer bank. 

II. Customer requires engineering design services from SVP (Services) as is further 
outlined in Exhibit A – Scope of Services and Cost Estimate- attached hereto 
this Agreement and incorporated herein by reference, and City agrees to 
perform or cause to perform the Services in conformance with that Exhibit. 
Customer shall pay the actual costs of the Services and related costs and 
expenses, including, but not limited to labor, materials, subcontracted services, 
permits, right-of-way procurement, taxes, fees, and overhead that may be 
identified by City required to complete Services (Cost of Services).    

A. City agrees to perform Services requested by Customer as outlined in 
Exhibit A (Scope of Services).  

B. City has estimated the Costs of Services including related costs such as, 
but not limited to labor, materials, subcontracted services, permits, and 
easements as well as any other City costs such as taxes, fees, and 
overhead that may be identified by City required to complete Services.  An 
estimate of the Cost of Services is included in Exhibit A, Section 3.   

III. Customer agrees to deposit $1,702,313 (Deposit) with the City to fund the 
estimated Cost of Services.   

A. Deposit shall be equal to the estimated Cost of Services plus a twenty-five 
percent (25%) contingency.  

B. Customer understands that such Deposit is a retainer based on estimated 
Cost of Services and is not a fixed fee for required services.   
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C. Deposit must be received by City before Services are initiated by City. 

D. City shall maintain accounting for Deposit using a process that will permit 
City to provide routine reporting to Customer upon request.  Customer 
understands that periodic reporting will be based on invoices and other 
information received as of the time of the report and there may be 
additional costs that have not yet been invoiced to City.   

E. Customer shall have reasonable access to SVP records to confirm the 
accuracy of the reconciliation. 

F. Upon completion or termination of Services, City shall reconcile Cost of 
Services against Deposit 

1. If, after reconciliation, City determines that Deposit was greater than 
Cost of Services, City shall refund remaining funds to Customer within 
sixty (60) days of the conclusion of invoicing by any third parties 
performing work associated with Services.   

2. If, after reconciliation, City determines that Cost of Services exceeded 
Deposit, City shall invoice Customer for any outstanding amounts.  
Customer shall make payment within thirty (30) days of invoice.   

IV. Changes to Deposit or changes to Services:   

A. Customer is responsible for all actual costs of services even if City does not 
notify the customer of changes to the Cost of Services.   

B. In the event that it becomes known to the City that the Exhibit A cost 
estimate will be exceeded and those additional costs do not exceed the 
total Deposit, those additional costs may be passed through to Customer 
and deducted from Deposit without additional notification.   

C. In the event that it becomes known to the City that the Cost of Services 
estimate must be revised such that the Deposit is insufficient to complete 
the Services, City shall notify Customer, in writing, of the updated cost 
estimate as soon as practicable.  The parties shall accept such updated 
estimates through execution of an Amendment to this Agreement including 
an update to Exhibit A.   

1. If Customer agrees for City to continue Services, Customer shall remit 
additional deposit funds as required by City (Additional Deposit).  
Upon execution of an Amendment to this Agreement and receipt of 
such Additional Deposit, City shall resume Services. 

2. Should Customer decide not to authorize costs exceeding initial 
estimates and discontinue work, Customer shall be responsible for all 
costs up to the halt of Services.  This may also include costs 
associated with cancelling or terminating services requested from 
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others such as cancellation of materials purchases or other 
termination charges that may be incurred by City.  In the event of 
cancellation under this provision, City shall complete accounting for 
Cost of Services as defined in Section II.   

V. Term 

The term of this Agreement shall begin on the last date listed on the signature 
page and shall end six months after completion of Services and Customer’s 
fulfillment of its payment obligations unless earlier terminated under the 
provisions of Section III of this Agreement.   

VI. Termination of Services:   

A. In the event that either Party determines that it does not wish to continue 
Services, that Party will provide written notice to the other Party.   

B. Upon receipt of such written notice from Customer, City will stop all work 
associated with the Services as soon as practicable and not more than 
thirty (30) days from the date of the notice from Customer.   

C. The actual Cost of Services shall be reconciled against Deposit as outlined 
in Section II.   

VII. The performance of Services by SVP does not constitute conditional approval by 
the City of any portion of the Customer’s project or a commitment by SVP to 
serve the Customer’s anticipated electric load.  Nothing in this Agreement shall 
be construed as a commitment by City to grant or issue any preliminary or final 
approvals in connection with provision of electric service or capacity, project 
planning, construction, including for General Plan Amendments, Rezoning, 
Development Plans, Subdivision Maps, Development Agreements, 
Environmental Impact Reports, and building permits. Customer acknowledges 
and agrees that nothing in this Agreement limits City's discretion. Customer 
agrees that it shall remain obligated to pay all costs for all work performed by 
SVP, regardless of whether any aspect of the Customer’s project is ultimately 
approved.  

VIII. Hold Harmless/Indemnification   

A. To the extent permitted by law, Customer agrees to protect, defend, hold 
harmless and indemnify City, its City Council, commissions, officers, 
employees, volunteers and agents from and against any claim, injury, 
liability, loss, cost, and/or expense or damage, including all costs and 
reasonable attorney’s fees in providing a defense to any such claim or other 
action, and whether sounding in law, contract, tort, or equity, in any manner 
arising from, or alleged to arise in whole or in part from, or in any way 
connected with Customer’s obligations under this Agreement – including 
claims of any kind by Customer’s employees or persons contracting with 
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Customer to perform any portion of this Agreement. 

B. Customer’s obligation to protect, defend, indemnify, and hold harmless in 
full City and City’s employees, shall specifically extend to any and all 
employment-related claims of any type brought by employees, contractors, 
subcontractors or other agents of Customer against City (either alone, or 
jointly with Customer), regardless of venue/jurisdiction in which the claim is 
brought and the manner of relief sought. 

IX. Notices 

All notices to the Parties shall, unless otherwise requested in writing, be sent to 
City addressed as follows: 

City of Santa Clara 
Attention: Silicon Valley Power 
1500 Warburton Avenue 
Santa Clara, CA 95050 
and by e-mail at svpcontracts@santaclaraca.gov, and 
manager@santaclaraca.gov 

 
And to Customer addressed as follows: 

MSO Legal M/S 410 
2500 Mission College Blvd., Santa Clara, CA 95054 
CC:  Marty Sedler, Director of Utilities 
and by e-mail at marty.sedler@intel.com 
Tel. 480-299-8129 

The workday the e-mail was sent shall control the date notice was deemed 
given. An e-mail transmitted after 1:00 p.m. on a Friday shall be deemed to have 
been transmitted on the following business day. 

X. Force Majeure 

A. For the purpose of this Agreement, “Force Majeure” shall be defined as any 
cause beyond the control of the Party affected, and which by exercise of 
reasonable due diligence such Party could not reasonably have been 
expected to avoid and which by exercise of due diligence it has been unable 
to overcome or obtain or cause to be obtained a commercially reasonable 
substitute therefore.   

B. Force Majeure includes Acts of God, flood, drought, earthquake, storm, 
tornado, fire, explosion, lightning, epidemic, public emergency, war, riot, civil 
disobedience, labor strike, labor dispute, labor or materials shortage 
(however labor or materials shortage does not include the mere inability to 
obtain that labor or material at a particular price), sabotage, restraint by 
court order, restraint by public authority, or action or non-action by 
governmental authority or accident.   

mailto:marty.sedler@intel.com
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C. No Party shall be relieved of liability for failure of performance if such failure 
is due to causes arising out of its own negligence or due to the removal of 
remediable causes which it fails to take reasonable efforts to remove or 
remedy within a reasonable time, or due to mere fluctuations in market 
prices.  Nothing contained herein shall be construed to require a Party to 
settle any strike or labor dispute in which it may be involved.  Either Party 
rendered unable to fulfill any of its obligations under this Agreement by 
reason of Force Majeure shall give prompt written notice of such fact to the 
other Party and shall exercise due diligence to remove such inability with all 
reasonable dispatch. 

[SIGNATURES ON FOLLOWING PAGE] 
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The Parties acknowledge and accept the terms and conditions of this Agreement as 
evidenced by the following signatures of their duly authorized representatives. The 
Effective Date is the date that the final signatory executes the Agreement. It is the 
intent of the Parties that this Agreement shall become operative on the Effective Date. 

 
CITY OF SANTA CLARA, CALIFORNIA, 

a chartered California municipal corporation 
 

Approved as to Form: Dated:  
 
 

  
 

GLEN R. GOOGINS 
City Attorney 
City of Santa Clara 
 

 Office of the City Manager 
City of Santa Clara 
1500 Warburton Avenue 
Santa Clara, CA 95050 
Telephone: (408) 615-2210 
Fax: (408) 241-6771 

“CITY” 
INTEL CORPORATION, 
a Delaware corporation 

Dated:  
By (Signature):  

Name: Marty Sedler 
Title: Director, Global Utilities 

Principal Place of 
Business Address: 

2200 Mission College Blvd., Santa Clara, CA 
95054 

Telephone: (480) 299-8129 
“CUSTOMER” 
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DEPOSIT AGREEMENT BETWEEN 

THE CITY OF SANTA CLARA, CALIFORNIA AND 
INTEL CORPORATION 

EXHIBIT A – SCOPE OF SERVICES AND COST ESTIMATE 
 

1. PROJECT DESCRIPTION 

1.1. Customer anticipates increased load growth at the Juliette Substation 
Expansion (Substation Expansion) to increase the capacity from 62MVA to 
100MVA by adding a third transformer bank.   

1.2. To support the Substation Expansion, SVP will select a consultant to serve 
as the Engineer-of-Record (EOR) for the design of the Substation Expansion.  
The Services include work performed by the EOR as well as services 
performed by SVP.    

2. SCOPE 

2.1. The EOR selected by SVP will perform design services for the Substation 
Expansion.    

2.2. The EOR will perform services to design the new transformer, the 60kV 
control building expansion, and the protection and controls systems related to 
the protection, operation, and maintenance of SVP’s facilities. 

2.3. The EOR will design a new 60kV control enclosure which will include relay 
and control panels for the protection of SVP’s 60kV transmission system.  
The control enclosure will include Supervisory Control and Data Acquisition 
(SCADA) communication equipment, AC/DC station service panels, station 
batteries and charger, and communication equipment.  

2.4. The EOR will design the relay control panel upgrades, as required, to 
accommodate the expanded substation at the adjacent Central Substation 
and San Tomas Junction Substations. 

2.5. The EOR will perform a review of the existing substation layout and the 
development of a general arrangement plan that includes the new 
transformer, expanded control building, and any other on-site existing 
equipment rearrangements.   

2.6. The EOR will perform a review of the existing transmission line and the 
development of a preliminary route for a rebuilt line for service to the 
substation. 

2.7. The EOR will prepare a design for upgraded physical security.   
2.8. The EOR will schedule site visits to the Juliette Substation along with the 

adjacent substations to compare the provided record drawings with the 
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existing field conditions. This includes performing point-to-point inspections.   
2.9. The EOR will create the general arrangement plan and prepare civil drawings 

for the Substation Expansion. 
2.10. The EOR will design the expansion to the existing control building which will 

include additional relay and control panels for the protection of SVP’s 60 kV 
system as required by the placement of the third transformer. 

2.11. SVP will select a consultant to serve as the Environmental Consultant for the 
project. 
2.11.1. Services are intended to be performed in parallel with the 

negotiation of a substation agreement.  
2.11.2. The Environment Consultant will perform research to determine if a 

Categorical Exemption for the CEQA clearance is needed for the 
Substation Expansion. 

2.11.2.1. If a Categorical Exemption is appropriate the 
Environmental Consultant will prepare and submit the 
appropriate documents 

2.11.2.2. If a Categorical Exemption is not appropriate the 
Environmental Consultant will prepare a cost estimate and 
scope required for the CEQA clearances 

2.12. SVP will be responsible for coordinating reviews, Requests for Information 
(RFIs), and other communications between the EOR and Customer.   

3. COST ESTIMATE 

Item Estimate (Rounded) Description 

Engineering Design Consultant   
Project Management $100,000.00   
Substation Design $953,000.00   
Procurement Drawings,         
Specifications and Bidding $139,000.00   

Support $45,000.00 

EOR to provide engineering 
support to City or other 
consultants such as environmental 
consultants or easement review 

Subtotal  $1,237,000.00    
Environmental Consultant      
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Item Estimate (Rounded) Description 

CEQA 

$10,000.00 

Environmental consultant to 
prepare a Notice of Exemption 
(NOE) and supporting technical 
memo 

Subtotal  $10,000.00     
City Services     

City Staff  $50,000.00    
Subtotal  $50,000.00    

      
Total  $1,297,000.00    

Other Fees     
Contingency (25%) $324,250.00  
5% contribution in lieu  $81,063.00    

Grand Total  $1,702,313    
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