



Attachment 2 Bid Summary

SANTA CLARA UNCONTROLLED CROSSWALKS IMPROVEMENTS PROJECT (CE 18-19-06)

BID SUMMARY	Bid Opening Date: August 10, 2022	
ENGINEER'S ESTIMATE:	\$ 1,955,150	
Contractor	Total Bid (\$)	Percentage above/below Engineer's Estimate
Ray's Electric, Inc.	\$ 1,883,055.00	3.7% below
Sposeto Engineering, Inc.	\$ 1,944,410.00	0.5% below
St. Francis Electric, LLC.	\$ 1,957,000.00	0.1% above